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Statement of Work
Task Order No. 7

Biological Support
(Non-Superfund)

PURPOSE:

The Purpose of this Task Order (TO) is to provide biological
support to the EPA New England Regional Laboratory (NERL) for
non-Superfund programs. The 7-year period of performance (POP)
of this task order is from the date of issuance of July 23, 2013
through July 22, 2020.

STATEMENT OF WORK:

The contractor shall perform technical reviews of ecological
risk assessment documents, pursuant to Task Area IV of the
contract statement of work (SOW); and provide support in the
collection and processing of various sample media, pursuant to
Task Area I of the SOW. EPA will provide adequate facilities,
equipment and supplies to perform all tasks under this TO.

The contractor shall comply with all NERL health and safety,
environmental, waste handling and other applicable NERL work
rules while at NERL. Upon issuance of this TO, the Task Order
Contracting Officer Representative (TOCOR) will provide the
contractor with applicable requirements.

The contractor shall notify the TOCOR immediately if they
encounter any equipment failures that cannot be readily remedied
by the contractor, if any required supplies are unavailable to
accomplish the required work or if any technical difficulties
arise that may affect the quality or timeliness of work
products.

Task 1l: Review of Ecological Assessment Documents:

The contractor shall perform ecological risk assessments and
technical reviews and provide comments on/revise ecological risk
assessment data and documents, including deliverables and
responses to comments, relating to non-Superfund sites.
Performance of this task may include attendance at site-related
meeting and site visits to assist with task performance.



For each year of the 7-year POP, approximately fifteen (15)
documents will be submitted to the contractor for review. EPA
will assign each risk assessment document for review or request
meeting or site visit attendance through the issuance of a
technical direction form (TDF), which will specify the areas of
concern and the schedule for completion of tasks. It is
anticipated that each individual document review shall require
no more than 4 days of effort.

Upon receipt of a TDF, the contractor shall review the relevant
documents from an ecological risk assessment perspective. The
contractor shall research and review applicable regulations,
guidance documents, data calculations, species-specific
-reference toxicity values, literature, and database references;
and perform statistical analyses and review chemical, physical,
and biological data for temporal and spatial trends and
patterns, as necessary to perform review of the documents, in
accordance with the specified areas of concern.

For each year of the 7-year POP, the contractor shall also
participate in up to two (2), full day meetings in Boston
(inclusive of travel), telephone conference calls, and up to one
full-day site visit (inclusive of travel, note taking, and.
reporting) necessary to accomplish reviews or to provide
information gained in performing reviews, as specified in the
TDFs. Site visit may include documentation of field collection
efforts, sampling locations, and methodologies to determine if
technical comments provided in site-specific work plans and
applicable ecological documents are followed and incorporated
into subsequent deliverables. The contractor shall prepare
detailed records of all such activities. 1In all instances, the
contractors shall identify themselves as contractor employees.
It is anticipated that the meetings in Boston may require both
POV and public transportation by train, and that the site visit
will be conducted during a normal working day and involve
transportation with a GOV.

Deliverables:

The contractor shall prepare and deliver reports of its review
of assigned documents and ecological risk assessments to the
Project Officer/Contracting Officer Representative (PO/COR) and
TOCOR in accordance with the requirements specified in TDFs.




The electronic file of the deliverable (via e-mail) and
transmittal slip and the paper copy of the deliverable shall be
submitted to the TOCOR within the required completion date.
Reports shall address the areas of concern and include the
follow1ng elements as applicable:

1) Introduction: The Introduction shall identify and describe
the objectives of the document and discuss review activities
performed.

2) General Comments: The General Comments shall describe the -
general site history, physical surroundings, field sampling
activities, .analytical results, selection of contaminants of
concern, potential ecological receptors and associated exposure
pathways and conceptual model to support whether the potential
for ecological risk is present. Discussion of unresolved or
reoccurring ecologlcal or risk assessment issues should be
identified.

3) Specific Comments: The Specific Comments should clearly
identify the specific location (section, page number and
paragraph) within the document that requires clarification,
resolution or further investigation.

4) Conclusions: Conclusions should indicate whether a potential
for ecological risk is present and discuss the supporting
information for that decision with respect to outstanding issues
(i.e. data gaps) and uncertainty.

5) References: References should include the literature
citations used in the review.

An ecological risk assessment shall be prepared in accordance
with the following guidelines available through the Internet at
www.epa.gov/superfund/programs/risk/ecorisk/ecorisk.htm and
Www.epa.gov/ncea/ecorsk.htm:

1) U. S. EPA 1997 Ecological Risk Assessment Guidance for
Superfund; Process for Designing and Conducting Ecological Risk

Assessment, Interim Final. Environmental Response Team, Edison,
New Jersey. June 5, 1997. (EPA 540-R-97-006)

2) U. S. EPA 1998 Guidelines for Ecological Risk Assessment,
April 1998. Office of Research and Development, Risk Assessment
Forum, Washington, D.C. (EPA 630-R/002f)




The contractor shall also deliver to the PO/COR and TOCOR all
records of meetings, telephone conference calls and site visits
with reports submitted under this task. :

Task 2: Site-Specific Testing and Field Collection Activities:

The contractor shall perform sampling and analysis of various
media in support of ecological risk assessments and other
biological and water quality surveys. The contractor may be
‘required to collect media and/or organisms for examination and
testing, in accordance with a TDF. This may require
electrofishing with both backpacks and from a boat;
macroinvertebrates sampling; and the setup, maintenance, and/or
retrieval of sampling or testing equipment. In such cases, ESAT
may be required to develop and implement, upon TOCOR approval, a
site work plan detailing required field activities, including
sample collection, organism examination, sample preparation and
packaging, chain-of custody requirements, testing and
decontamination procedures. Some travel may be required.

For each of the first 3 years of the 7-year POP, up to three,
field sampling events are anticipated. Specifics will be
defined in TDF(s). The level of effort for each event is
anticipated to be no more than a half-day of preparation,
followed by a half-day field effort for each of two people
(inclusive of travel) concluding with a half-day of breakdown
and sample delivery for each of two people (inclusive of
travel).

EPA will assign tasks through the issuance of TDFs, which will
specify the nature of the tasks to be performed and the
protocols to be followed. .

The contractor shall complete all tasks in accordance with the
QAPPs, FSPs and SOPs available in the share directory
S:/ECA/Ecology Monitoring Team/SOP and the LOTUS Notes SOP
database for the tasks specified in the TDF.

Deliverables:

The contractor shall deliver a report of tasked activities to
the PO/COR and TOCOR. as specified in the TDF. The report shall
include the following elements:



1) Summary and Goals of Activities,
2) Methods and Materials, '
3) Field Documentation

3) Results/Problems

4) Discussion.

Task 3: Micro-Biology Support:

The contractor shall perform the following in support of the Micro-

biology Laboratory: (All work shall be assigned through the issuance
of a TDF.) .

Sample Analysis

A. For each year of the 7-year POP, a total of approximately 80
water samples shall be analyzed using any one or a combination of
the following methods '

e Fecal Coliform by Membrane Filtration B SM9222D

e E. coli by Membrane Filtration Partition Method B SM9222G
® E. coli by Defined Substrate Method B SM 9223

e Enterococcus by IDEXX Enterolert with Quanti-Tray 2000

Analysis will include, as necessary, media prep for SM 9222D and
9222G. The analyst will be responsible for all data recording on
laboratory bench-sheets including analytical results and all QA
information. The analyst .will be responsible for recording all
results into LIMS. Analyst(s) will perform all clean-up activities
as necessary.

B. Microbiology PE samples shall be performed annually by 2 persons
as part of the laboratory QA program. A report of results will be
delivered to the Microbiology Laboratory Lead with electronic
notification to the TOCOR. ’

General Micro Laboratory Duties

In addition to sample analysis, general duties will include (in Room
206) :

e Daily temperature recording - 2 water baths, 2 incubators, 1
~refrigerator, 1 freezer

Monthly autoclave sterility check - 2 autoclaves
e Monthly HPC analysis for cleanliness check on DI water and air
Culture maintenance including preparation of various media used



in the laboratory and weekly culture transfers.

The contractor shall complete all tasks in accordance with the SOPs
" available in the share directory S:/ECA/Ecology Monitoring
Team/Biology Laboratory and the LOTUS Notes SOP database for the
tasks specified in the TDF.

It is anticipated that for each year of the 7-year POP, this entire
task effort will require approximately 6 work weeks.

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

Al]l results will be put into the OEME LIMS. Analytical reports will
be generated using the most recent Crystal Report format developed
for use with the Microbiology Lab.

Project folders will be initiated by the analyst. These project
folders will include reports of analyses. All project folders will
be accompanied by an analyst completed “EMT Biology Lab Product
Review” form located in S:\ECA\Ecology Monitoring Team\ Biology
Labs\ QRO . In addition, the folders will include completed chain of
custody forms, lab bench sheets, sample receipt form and a LIMS
generated Project Form. All laboratory project folders will be
submitted to the individual laboratory lead to continue the EPA
report review process with electronic notification of delivery to
PO/COR the TOCOR in accordance with TDF requirements.

Task 4: Tissue Preparation and Analysis for Mercury:

For each of the first 3 years of the 7-year POP, the contractor may
be requested by a TOCOR-initiated TDF to prepare and analyze up to
sixty (60) tissue samples for mercury using the Milestone DMA-80
Director Mercury Analyzer (Milestone). It is anticipated that this
effort will require no more than 2 work weeks each year.

As directed by a TDF, the contractor (i.e., 2 persons) must
successfully perform an annual demonstration of capability prior to
performing actual sample analysis. The effort to meet laboratory
quality system requirements may take up to one work week of time for
each of these three years. The analyst will be required to input all
necessary analytical results into the LIMS and submit a completed
Biology Lab IDC form.




Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling. logbook.

As requested under a TDF all results will be put into the OEME LIMS.
Analytical reports will be generated using the most recent Crystal
Report format developed for use with the Milestone unit.

Project folders will be initiated by the analyst. These project
folders will include reports of analyses paginated “x of y” with the
PN including the cover page and shall include project name, project
number, matrix analyzed, individual field and laboratory assigned
sample identification, analysis results in either dry or wet weight,
reporting limits, associated analysis QC information, any data
qualifier flags necessary, limitations of use for those results due
to analytical issues or QA 1nformat10n, date of sampling and
analysis, and analyst’s name. All project folders will be
accompanied by an analyst completed “EMT Biology Lab Product Review”
form located in S:\ECA\Ecology Monitoring Team\ Biology Labs\ QRO .
In addition the folders will include analysis benchsheets, completed
chain of custody forms, sample receipt form and a LIMS generated
Project Form. All laboratory project folders will be submitted to
the individual laboratory lead to continue the EPA report review
process with electronic notification of delivery to PO/COR the TOCOR
in accordance with TDF requirements.

Task 5: Lab Support Chlorophyll Analysis

For each of the first 3 years of the 7-year POP, and as directed by
a TOCOR initiated TDF, the contractor may be requested to prepare
and analyze up to 25 samples for chlorophyll using the Turner
Trilogy fluorometer or substitute. It is anticipated that it will
require approximately 1.5 weeks to complete this component of the
task each year.

Prior to performing analysis the contactor will be required to
become familiar with the sample processing and analytical procedure
through review and subsequent attesting of the SOPs available in the
share directory S:/ECA/Ecology Monitoring Team/Biology Laboratory
and the LOTUS Notes SOP database. The contractor must successfully
perform an initial demonstration of capability prior to performing
actual sample analysis. The effort to meet laboratory quality system
requirements may take up to one additional work week of time for
each year. The analyst will be required to input all necessary
analytical results into the LIMS and submit a completed Biology Lab




DC form.

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

As requested under a TDF all results will be in put into the OEME
LIMS. Analytical reports will be generated using the most recent
Crystal Report format developed for use with the Chlorophyll Lab.

Project folders will be initiated by the analyst. These project
folders include reports of analyses paginated “x of y” with the PN
including the cover page and shall include project name, project
number, individual field and laboratory assigned sample
identification, reporting limits, associated analysis QC
information, any data qualifier flags necessary, limitations of use
.for those results due to analytical issues or QA information, date
of sampling and analysis, and analyst name. All project folders will
be accompanied by an analyst completed “EMT Biology Lab Product

" Review” form located in S:\ECA\Ecology Monitoring Team\ Biology
Labs\ QAO. In addition, the folders will include analysis
benchsheets, completed chain of custody forms, sample receipt form
and a LIMS generated Project Form. All laboratory project folders
will be submitted to the individual laboratory lead to continue the
EPA report review process with electronic notification of delivery
to PO/COR the TOCOR in accordance with TDF requirements.

Task 6: PCR Analysis

For each of the first 3 years of the 7-year POP, the contractor
shall perform the activities specified below for the analysis of
approximately (25) twenty five environmental samples for
Bacteroides, Enterococcus, Coliphage F+, etc., using PCR and other
genomic assessment instrumentation in accordance with approved
protocols, SOPs and QAPPS as assigned through a TDF. It is
anticipated that for each year the work effort for these analyses
will take up to one week and may include:

1. Perform real-time detection and evaluation of fluorimetric
PCR reactions.

2. Perform real-time analysis of amplified target sequences
through the use of melting curve analysis.



3. Perform PCR quantification using EPA thermocyclers or other
instrument-based software.

4. Operate LightCycler, SmartCycler, ABI 7500, and/or other
thermocycler experiment protocols.

5. Analyze data according to approved EPA Region 1 PCR SOPs.

6. Selectively isolate, quantify, and culture microbial
indicators from solid and aqueous environmental samples.

7. Wash and Sterilize and disinfect equipment and glassware.

8. Handle and remove from the laboratory infectious and other
biological and/or hazardous wastes in accordance with OEME
waste handling requirements, applicable SOPs, and all other
applicable OEME laboratory work rules. '

The contractor shall complete analysis through the issuance of a
TDF, which will specify time frames for completion and any specific
task requirements.

The contractor must successfully perform a demonstration of
capability prior to performing actual sample analysis. This effort
to meet laboratory quality system requirements may take up to an
additional one-half work week of time for each of the 3 years. The
analyst will be required to input all necessary analytical results
into the LIMS and submit a completed Biology Lab IDC form.

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

As requested under a TDF all results will be in put into the OEME
LIMS. Analytical reports will be generated using the most recent
Crystal Report format developed for use with the Chlorophyll Lab.

Project folders will be developed by the analyst. These project
folders include reports of analyses paginated “x of y” with the PN
including the cover page and shall include project name, project
number, individual field and laboratory assigned sample
identification, reporting limits, associated analysis QC
information, any data qualifier flags necessary, limitations of ‘use
for those results due to analytical issues or QA information, date
of sampling and analysis, and analyst name.




All project folders will be accompanied by an analyst completed “EMT
Biology Lab Product Review” form located in S:\ECA\Ecology
Monitoring Team\ Biology Labs\ QAO. In addition the folders will
include analysis benchsheets, completed chain of custody forms,
sample receipt form and a LIMS generated Project Form. All
laboratory project folders will be submitted to the individual
laboratory lead to continue the EPA report review process with
electronic notification of delivery to PO/COR the TOCOR in
accordance with TDF requirements.

Task 7: General Requirements

The contractor shall track the status of tasks and labor hours
and costs for each task under this TO, including each site-
specific project, in accordance with an SOP submitted by the
contractor for EPA approval. The contractor shall revise this
SOP, if requested, in accordance with EPA requirements specified
in a TDF.

The contractor shall provide the PO/COR and TOCOR with weekly
reports of the above-referenced data in a format initially
proposed by the contractor and deemed acceptable to EPA. Weekly
reports shall be submitted each Thursday for the preceding
weekly period.

ESAT team management and other designated ESAT members shall
meet with the PO/COR, TOCOR, and other designated EPA
representatives on a weekly basis or as needed, at agreed-upon
times, to update EPA on the status of tasks and schedules for
their completion and to address relevant administrative and
technical issues.

The contractor shall.submit all deliverables required under this
TO through a transmittal slip and cover letter identifying each
document submitted. The contractor shall also maintain a hard
copy and computer file of each deliverable submitted under this
TO. Each final deliverable submitted to the PO/COR and TOCOR
shall be accompanied by a ATask Completion Form@ in-a format
approved by EPA.

The contractor shall peer review all deliverables prior to
submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation of the
deliverable being reviewed. The review shall assure that each
deliverable is accurate and complete, technically sound, and
free of clerical errors.

10



A copy of the appropriate Internal Review Form(s), completed in
accordance with the contractor=s Quality Management Plan (QMP),
shall be provided to the PO/COR and TOCOR with each deliverable.
If such a review cannot be performed on any deliverable, the
contractor shall contact the PO/COR and TOCOR prior to
submission of the deliverable.

The contractor shall immediately notify the PO/COR and TOCOR as
soon as it appears that schedules for the completion of any task
may not be met. This notification shall be submitted via e-mail
on a form developed by the contractor and approved by the
PO/COR. The contractor shall also notify the PO/COR immediately
upon learning of anything that may affect performance under this
TO. :

The contractor shall fully comply with its Quality Management

Plan (QMP) and supplemental QA/QA documentation in performing

activities under this TO involving environmental measurements.
The contractor shall revise its QMP and QA/QC documentation to
reflect the work assigned under this TO and as required by EPA
through the issuance of a TDF..

The contractor shall implement a health and safety program in
accordance with its Health and Safety Plan and all applicable
Federal, state, and local laws and regulations and EPA facility
‘work rules. The contractor shall prepare and revise, as
necessary, its Health and Safety Plan to assure that all
requirements specified above and in the contract are addressed.

Annual traihing to support this TO, as required by EPA, will be
tracked under this Task.

For each year of the 7-year POP it is anticipated that the
activity under this task will require no more than three days of
effort each month. :

Deliverables:
The contractor shall submit to the PO/COR and TOCOR weekly
reports of the status of tasks and costs under this TO. The

reports shall be submitted on Thursdays for the precedlng weekly
period.

11




The contractor shall submit to the PO/COR and TOCOR any
revisions to its QMP and QA/QC documentation in accordance with
TDFs issued by EPA.

The contractor shall submit to the PO/COR and TOCOR any
revisions to its Health and Safety Plan as required by
applicable regulations and work requirements.

Task 8: National Lakes Assessment for Development of On-Line
Taxonomic Key

During the first year of the 7-year POP, the contractor shall
provide one intern, to be located at the UNH Dartmouth New
Hampshire campus, to assist in the expansion of an on-line
zooplankton taxonomic key with the intent to encompass a more
national focus. The on-going project is anticipated to continue
at UNH Dartmouth in late July and run through the third week in.
August. ‘ :

In consultation with appropriate conventional regional taxonomic
keys and scientific literature, the intern shall have identified
the new species to be incorporated into the key and proceeded to
take the necessary digital images for the on-line key. The
intern shall have developed a draft version of the new pages to
the on-line key.

The draft version of the new pages shall be presented to members
of the UNH Center for Freshwater Biology. Any necessary
revisions shall be presented at the following weekly meeting. By
the end of July, a second draft version of the new pages is
expected to be completed for two of the major taxonomic groups.
This second draft version of the key will be reviewed and final
revisions will be added during the final month of the effort.

The effort associated with this work is anticipated to take
place during the later part of the summer of 2013, full-time,
for one intern, for a period of approximately 4 weeks. No need
for overnight accommodations or per diem is anticipated.

Deliverables:
The contractor shall submit a report to the TOCOR and PO/COR in
accordance with TDF requirements. The reports shall include a

TDF closure report, as well as a description of the activities
perform and the outcome over the period of the task.

12




‘Task 9: National River and Stream Assessment for Field Effort

The contractor shall provide two (2) persons for field support
to conduct biological sampling, perform both physical and
chemical related measurements, and record habitat observations
at a total of four (4) river stations in Northern New England
and a single river station in Rhode Island.

Prior to and in preparation for the field effort, the
contractors shall participate in three (3), 8-hour days of
training at the EPA New England Regional Lab. ' :

For the field effort, each of the 5 river stations shall be
visited once during the field effort. Travel will likely involve
a single day-trip to visit the station in, Rhode Island and a
single trip of multiple overnights to visit the 4 stations in
Maine. The first trip shall be one day to Rhode Island with a
single day per diem and no overnight. The trip will require a
1/2 day of preparation-and a 1/2 day of breakdown. The second
trip shall be to Maine and include a 6-day trip with four (4)
overnights.

The trip to Maine is anticipated to include: 1/2 day of “pre
trip” preparation and 1/2day of “post trip” breakdown, travel to
and from the trip area, as well as travel to individual stations
during the “trip.” All travel is anticipated to be in a GOV.

The schedule is as follows:
Trip 1:

This ‘trip involves a one (1) station visit to Rhode Island. It
is anticipated that the team shall pack up the afternoon prior
to the trip and then leave the NERL early the following
.morning in order to travel to the station, evaluate the
station, and travel back to NERL (anticipating a full field
day for the travel to and from the station and to perform the
field evaluation). The following morning any necessary post-
visit work shall be completed.

Trip 2:
This trip shall involve a four (4) station visit to Northern

Maine. It is anticipated on the first day, the team shall pack
up and leave the NERL in the morning and travel a full day to
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the overnight lodging location in northern Maine. The second
day (Tuesday), the team shall travel to and evaluate the first
station in northern Maine (anticipating a full field day) and
then travel to the next overnight lodging location. The third
day (Wednesday), the team will travel to and evaluate the
second station (anticipating a full field day) and then travel

to the next overnight lodging location. The fourth day
(Thursday), the team will travel to and evaluate the third
station and then travel to the next overnight location. The
fifth day (Friday) the team will travel to and evaluate the
fourth station (anticipating a full field day) and then travel
to final overnight lodging. The sixth day (Saturday) the team
will travel back to the NERL. On the following Monday any
necessary post-trip work shall be completed.

For the purposes of cost estimation for each of the first 3
years of the of the 7-year POP, up two field sampling events, a
single day and an extended overnight, are anticipated.
Specifics will be defined in TDF(s).

Deliverables:
The contractor shall submit a report to the TOCOR and PO/COR in
accordance with TDF requirements. The reports shall include a

TDF closure report, as well as a brief description of the
activities at each of the sites.
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TOPO: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate $30,500.00 to this task order. The funding
is hereby increased from $10,000.00 by $30,500.00 to $40,500.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $30,500.00

New Total Obligated Amount for this Award: $40,500.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $30,500.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ttem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
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Incremental Funded Amount changed from $10,000.00
to $40,500.00

NEW ACCOUNTING CODE ADDED:

Account code: .
13-14-B-87FM-202BD4XPQ~2505--~-1387ME3033-001
Beginning FiscalYear 13

Ending Fiscal Year 14

Fund (Appropriation) B

Budget Organization 87FM

Program (PRC) 202BD4XPQ

Budget (BOC) 2505

Job # (Site/Project)

Cost Organization

DCN-LineID 1387ME3033-001

Amount: $30,500.00

Period of Performance: 07/29/2013 to 07/22/2016-

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
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6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (!f other than ltem 6) CODE I
SRRPOD '
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
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ATTN JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
TITHIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Qis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified. ’

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $16,715.65
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropniation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify fype of modification and authonty)
X LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS
E. IMPORTANT: Contractor XJis not. [Ois required to sign this document and retum _—0 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOPO: Dave McDonald Max Expire Date: 07/22/2020 .
The purpose of this modification is to obligate funding in the amount o $16,715.65 to this
task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $16,715.65

New Total Obligated Amount for this Award: $57,215.65
Incremental Funded Amount changed: from $40,500.00 to $57,215.65

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign} (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

Total Task Order Value: $106,992.74

Total Task Order Labor Hours: 1,798.0

Total Task Order Value with all Options:
$614,551.94

Total Task Order Labor Hours with all Options:
9,242.0

Total Task Order Funded Amount: $57,215.65

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $16,715.65
Incremental Funded Amount changed from $40,500.00
to $57,215.65 )

NEW ACCOUNTING CODE ADDED:
Account code:
13-14-B-01R-303D99-2505---1301RZC519-001
Beginning FiscalYear 13
Ending Fiscal Year 14
Fund (Appropriation) B
Budget Organization 01R
Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1301RZ2C519-001
Amount: $16,715.65

Period of Performance: 07/29/2013 to 07/22/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE : PAGE OF PAGES

. 1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-R1-14-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than tom 6} CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO. .
TECHLAW INC ,
ATTN JUDY A MANLEY : ' 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
108B. DATED (SEE ITEM 13}
CODE 116211863 InmmnvcooE 08/01/2013
T1.THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[T The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Hf by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10 , 000.00
See Schedule ‘

3. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
: ORDER NO. IN ITEM 10A.

-B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). -

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy fype of modification and authority)
X LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS

E. IMPORTANT: Contractor [XJis not, Ois required to sign this document and return —0__ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863 ‘
TOPO: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $10,000 to this task
order. The total funded amount is hereby increased from $57,215.65 by $10,000 to
$67,215.65. The total ceiling amount is unchanged at $106,992.74.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $10,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)

Previous edition unusable - Prescribed by GSA
. FAR (48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(R) (B) (C) [D) © (E) (F)
New Total Obligated Amount for this Award:
$67,215.65

Incremental Funded Amount changed:from $57,215.65
to $67,215.65 '

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $57,215.65
to $67,215.65

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B~01R-303D99-2505--~-1401RZC501-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 01R
Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1401RZC501-001
Amount: $10,000.00

Period of Performance: 07/29/2013 to 07/22/2016

NSN 7540-01-152-8067 : OPTIONAL FORM 2336 (4-85)
Sponsored by GSA
FAR (48 CFR) 53.110
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1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C PR-R1-14-00057
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO. -
TECHLAW INC .
ATTN JUDY A MANLEY . 9B8. DATED (SEE ITEM 11}
14500 AVION PKY STE 300
c TILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
108. DATED (SEE ITEM 13)
CODE 116211863 ‘ FACILITY CODE 08/01/2013
T1.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[37he above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: ; $18,021.00
See Schedule :

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO.INITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF:
D. OTHER (Specily type of modiiication and abthodty)
X Sec. B~5-EPA-B-32-103 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)
E. IMPORTANT: Contractor [Xlisnot.  [Jis required to sign this document and retumn 0 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOPO: Dave McDonald Max Expire Date: 07/22/2020
The purpose of this modification is to obligate funds in the amount of $18,021.00 to this
task order. Funding is hereby increased from $67,215.65 by $18,021.00 to $85,236.65.

Total Task Order Value: $106,992.74

Total Task Order Labor Hours: 1,798.0

Total Task Order Value with all options: $614,551.94
Total Task Order Labor Hours with all options: 9,242.0
Total Task Order Funding: $85,236.65

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

1 . '
/ ILECTRONC
. - SIGNATURE | 03/07/2014
{Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable : . Prescribed by GSA
. FAR (48 CFR) 53.243



CONTINUATION SHEET|REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0007/004 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY juniT UNIT PRICE AMOUNT
(A) (B) (C) |[D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $18,021.00
New Total Obligated Amount for this Award:
$85,236.65 .
Incremental Funded Amount changed:from $67,215.65
to $85,236.65

CHANGES FOR LINE ITEM NUMBER:. 1

Obligated Amount for this modification: $18,021.00
Incremental Funded Amount changed from $67,215.65
to $85,236.65

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-01N-202BD4~2505-140132C501-004
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 01N
Program (PRC) 202BD4
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1401JZC501-004
Amount: $1,016.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-01N-402C95-2505~1401J2C501-006
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 01N
Program (PRC) 402C95
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LinelID 1401JZC501-006
Amount: $16,228.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-01N-301D43-2505-1401J2C501~-009
Beginning FiscalYear 14

Ending Fiscal Year 15

Fund (Appropriation) B

Budget Organization 01N

Program (PRC) 301D43

Budget (BOC) 2505

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 2336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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PAGE OF

CONTINUATION SHEET|, w7 13-021/0007/004 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

DCN-LineID

Job # (Site/Project)
Cost Organization

1401J2C501-009

Amount: $777.00

Period of Performance: 07/29/2013 to 07/22/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGT ID CODE PAGE OF PAGES

1 11
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0|. (! applicable)
005 : See Block 16C See Schedule
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY A MANLEY ' 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
) 10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
~ 11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in tem 14. The hour and date specified for recsipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the foﬂov{ing methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $42,997.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN [TEM 10A.

CHANGES - TIME-AND-MATERIALS OR LABOR _HOURS (FAR 52.242-3) (SEP 2000)

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily type of modification and authority)
X Sec, B-5-EPA-B-32-103 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)

E. IMPORTANT: Contractor XJis not, Ois required to sign this document and return —0_ copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)

DUNS Number: 116211863 »

TOPO: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to incorporate the revised statement of work, increase
the total task order value from $106,992.74 by $55,300.24 to $162,292.98 and increase the
funding from $85,236.65 by $42,997.00 to $128,233.65. The revised statement of work is
included in its entiry herein starting on Page 4.

LIST OF CHANGES:

Reason for Modification : Change Order

Total Value Increase for this Modification: $55,300.24
New Total Value for this Task Order: $162,292.98

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Ross Miller
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OF

CONTINUATION SHEET| ., o 13_021/0007/005 2 11
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC ' .
{TEMNO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Obligated Amount for this Modification: $42,997.00
New Total Obligated Amount for this Modification:

$128,233.65
Incremental Funded Amount changed: from
$85,236.65 to $128,233.65

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-87FM-202BD4XPQ-2505-1487ME4010-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 202BD4XPQ
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1487ME4010-001
Amount: $26,500.00

NEW ACCOUNTING CODE ADDED:
Account code:
13-E1D-01-202B06XP1-4117-140101G501~001
Beginning FiscalYear 13
Ending Fiscal Year

Fund (Appropriation) E1D
Budget Organization 01
Program (PRC) 202B06XP1
Budget (BOC) 4117

Job # (Site/Project)

Cost Organization
DCN-LineID 140101G501-001
Amount: $16,497.00

Payment Address:

RTP FINANCE CENTER

US ENVIRONMENTAL PROTECTION AGENCY
RTP-FINANCE CENTER D143-02

109 TW ALEXANDER DRIVE

DURHAM NC 27711

TOTAL TASK ORDER VALUE: $162,292.98

TOTAL TASK ORDER LABOR HOURS: 2615.0

TOTAL TASK ORDER VALUE WITH ALL
OPTIONS:$802,976.11

TOTAL TASK ORDER LABOR HOURS WITH ALL
OPTIONS:11,770.0

TOTAL FUNDING: $128,233.65

Period of Performance: 07/29/2013 to 07/22/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE - | 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0|. (If applicable)
006 05/07/2014 PR-R1-14-00124
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADQRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY A MANLEY ) 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
108B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
T1.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dats, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). :

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modification and authoriy)
X Sec. B-5-EPA-B-32-103 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)

E.IMPORTANT: Contractor Xlis not, [Jis required to sign this document and retum 0 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MOD!IFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOPO: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate FY 14 / 15 "B" funds in the amount of
$20,000.00 to this task order. Total funding is hereby increased from $128,233.65 by
$20,000.00 to $148,233.65.

LIST OF CHANGES: ) .

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $148,233.65

Incremental Funded Amount changed: from $128,233.65 to $148,233.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

16C. DATE SIGNED

{Signature of person authorized to sign}
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CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from

$128,233.65 to $148,233.65

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-01R-303D99-2505-1401R2C505~-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 01R
Program (PRC) 303D99
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1401RZC505-001
Amount: $20,000.00

TOTAL TASK ORDER VALUE: $162,292.98

TOTAL TASK ORDER LABOR HOURS: 2615.0

TOTAL TASK ORDER VALUE WITH ALL OPTIONS:
$802,976.11 .

TOTAL TASK ORDER LABOR HOURS WITH ALL OPTIONS:
11,770.0

TOTAL FUNDING: $148,233.65

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (D143-02)

109 TW Alexander Drive ’
Durham NC 27711

Period of Performance: 07/29/2013 to 07/22/2014
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Statement of Work

Task Order No. 7
Revision 4-5 : :

Biological Support
(Non—-Superfund)

PURPOSE:

The Purpose of this Task Order (TO) is to provide biological
support to the EPA New England Regional Laboratory (NERL) for
non-Superfund programs. The 7-year period of performance (POP)
of this task order is from the date of issuance of July 23, 2013
through July 22, 2020. This revision increases the efforts in
Task 9 to include lake assessment activities, during Years 4 and

5, as part of the national survey effort.

STATEMENT OF WORK:

The contractor shall perform technical reviews of ecological
risk assessment documents, pursuant to Task Area IV of the
contract statement of work (SOW); and provide support in the
collection and processing of various sample media, pursuant to
Task Area I of the SOW. EPA will provide adequate facilities,
equipment and supplies to perform all tasks under this TO.

The contractor shall comply with all NERL health and safety,
environmental, waste handling and other applicable NERL work
rules while at NERL. Upon issuance of this TO, the Task Order
Contracting Officer Representative (TOCOR) will provide the
contractor with applicable requirements.

The contractor shall notify the TOCOR immediately if they
encounter any equipment failures that cannot be readily remedied
by the contractor, if any required supplies are unavailable to
accomplish the required work or if any technical difficulties
arise that may affect the quality or timeliness of work
products.

Task 1: Review of Ecological Assessment Documents:

The contractor shall perform ecological risk assessments and
technical reviews and provide comments on/revise ecological risk




assessment data and documents, including deliverables and
responses to comments, relating to non-Superfund sites.
Performance of this task may include attendance at site-related
meeting and site visits to assist with task performance.

For the first year of the 7-year POP, approximately twenty (20)
documents will be submitted to the contractor for review. For
each of the remaining six years, the number of documents will -
increase to approximately thirty (30) documents for each year.
EPA will assign each risk assessment document for review or
request meeting or site visit attendance through the issuance of
a technical direction form (TDF), which will specify the areas
of concern and the schedule for completion of tasks. It is
anticipated that each individual document review shall require
no more than 4 days of effort.

Upon receipt of a TDF, the contractor shall review the relevant
documents from an ecological risk assessment perspective. The
contractor shall research and review applicable regulations,
guidance documents, data calculations, species-specific
reference toxicity values, literature, and database references;
and perform statistical analyses and review chemical, physical,
and biological data for temporal and spatial trends and
patterns, as necessary to perform review of the documents, in
accordance with the specified areas of concern.

For each year of the 7-year POP, the contractor shall also
participate in up to two (2), full day meetings in Boston
(inclusive of travel), telephone conference calls, and up to one
full-day site visit (inclusive of travel, note taking, and
reporting) necessary to accomplish reviews or to provide
information gained in performing reviews, as specified in the
TDFs. Site visit may include documentation of field collection
efforts, sampling locations, and methodologies to determine if
technical comments provided in site-specific work plans and
applicable ecological documents are followed and incorporated
into subsequent deliverables. The contractor shall prepare
detailed records of all such activities. 1In all instances, the
contractors shall identify themselves as contractor employees.
It is anticipated that the meetings in Boston may require both
POV and public transportation by train, and that the site visit
will be conducted during a normal working day and involve
transportation with a GOV.




Deliverables:

The contractor shall prepare and deliver reports of its review
of assigned documents and ecological risk assessments to the
Project Officer/Contracting Officer Representative (PO/COR) and
TOCOR in accordance with the requirements specified in TDFs.

The electronic file of the deliverable (via e-mail) and
transmittal slip and the paper copy of the deliverable shall be
submitted to the TOCOR within the required completion date.
Reports shall address the areas of concern and include the
following elements as applicable:

1) Introduction: The Introduction shall identify and describe
the objectives of the document and discuss review activities
performed.

2) General Comments: The General Comments shall describe the
general site history, physical surroundings, field sampling
activities, analytical results, selection of contaminants of
concern, potential ecological receptors and associated exposure
pathways and conceptual model to support whether the potential
for ecological risk is present. Discussion of unresolved or
reoccurring ecological or risk assessment issues should be
identified.

3) Specific Comments: The Specific Comments should clearly
identify the specific location (section, page number and
paragraph) within the document that requires clarification,
resolution or further investigation.

4) Conclusions: Conclusions should indicate whether a potential
for ecological risk is present and discuss the supporting
information for that decision with respect to outstanding issues
(i.e. data gaps) and uncertainty.

5) References: References should include the literature
citations used in the review.

An ecological risk assessment shall be prepared in accordance
with the following guidelines available through the Internet at
www.epa.gov/superfund/programs/risk/ecorisk/ecorisk.htm and
Wwww.epa.gov/ncea/ecorsk.htm:




1) U. S. EPA 1997 Ecological Risk Assessment Guidance for
Superfund; Process for Designing and Conducting Ecological Risk
Assessment, Interim Final. Environmental Response Team, Edison,
New Jersey. June 5, 1997. (EPA 540-R-97-006)

2) U. S. EPA 1998 Guidelines for Ecological Risk Assessment,
April 1998. Office of Research and Development, Risk Assessment
Forum, Washington, D.C. (EPA 630-R/002f)

The contractor shall also deliver to the PO/COR and TOCOR all
records of meetings, telephone conference calls and site visits

with reports submitted under this task.

Task 2: Site-Specific Testing and Field Collection Activities:

The contractor shall-perform sampling and analysis of various
media in support of ecological risk assessments and other
biological measurements and water quality surveys. The
contractor may be required to collect media and/or organisms for
examination and testing, in accordance with a TDF. This may
require electrofishing with both backpacks and from a boat;
macroinvertebrates sampling; and the setup, maintenance, and/or
retrieval of sampling or testing equipment. In such cases, ESAT
may be required to develop and implement, upon TOCOR approval, a
site work plan detailing required field activities, including
sample collection, organism examination, sample preparation and
packaging, chain-of custody requirements, testing and
decontamination procedures. Some travel may be required. All
travel is expected to be by GOV, and it shall be authorized by
the TOCOR and/or PO/COR in advance.

For the purposes of cost estimation, the activities described in
this task are anticipated to take place for each year of the 7-
year POP, with the exception of the flow study to be conducted
in Year 1 only. The activities for the remaining years are not
well-defined at this time so are not included. Up to seventeen-
(17), field sampling events are anticipated each year. Specifics
will be defined in TDF(s). '

Long Distant Trips, 2 events: The level of effort for each of
two field events is anticipated to require two people. Each
event is anticipated to be no more than a half-day of
preparation (inclusive of travel to the site), an overnight in
" close proximity to the site(s), a full-day of field work (may




include 1-2 sites), another overnight near the site(s), and
concluding the next day with a half-day of breakdown and sample
delivery (inclusive of travel back to the New England Regional
Laboratory (NERL)).

Mid-distant Trips, 2 events: The level of effort for each of two
field events is anticipated to require two people. Each event is
anticipated to be no more than a half-day of preparation
(inclusive of travel) and half-day of field work at one site, an
overnight in close proximity to the site(s), a full-day of field
work (may include 1-2 sites), another overnight near the '
site(s), a half-day field effort at another site, and
concluding with a half-day of breakdown and sample delivery
(inclusive of travel back to NERL).

~Nutrient studies, eleven (11) events: The level of effort for
each event is anticipated to require 1 person to provide a full
day of field sampling support for each nutrient/water quality
(WQ) study event. Each event is further anticipated to require
up to a full day of preparation and a half-day of breakdown and
sample shipment. No overnight travel is anticipated. Travel in a
GOV is expected.

Flow study, two (2) events - for the 1st year only of the 7-year
POP: The level of effort for each event is anticipated to.
require 1 person to travel to Connecticut to assist in the
performance of a flow study, including three (3) days in the
field and 2 overnights. It is expected that it may take up to
one week of familiarization, preparation, and calibration of
necessary equipment (inclusive of travel to the site), one-half
day of breakdown (inclusive of travel back to NERL), as well as
two (2) additional days to input field sample analysis data into
LIMS at NERL.

EPA will assign specific tasks through the issuance of TDFs,
which will specify the nature of the tasks to be performed ‘and
the protocols to be followed.

The contractor shall complete all tasks in accordance with the
QAPPs, FSPs and SOPs available in the share directory
S:/ECA/Ecology Monitoring Team/SOP and the LOTUS Notes SOP
database for the tasks specified in the TDF.

Deliverables:



The contractor shall deliver a report of tasked activities to
the PO/COR and TOCOR as specified in the TDF. The report shall
include the following elements:

1) Summary and Goals of Activities,
2) ~Methods and Materials,

3) Field Documentation

3) Results/Problems

4) Discussion.

Task 3: Micro-Biology Support:

The contractor shall perform the following in support of the Micro-
biology Laboratory: (All work shall be assigned through the issuance
of a TDF.)

Sample Analysis

A. For each year of the 7-year POP, a total of approximately 200
water samples shall be analyzed using any one or a combination of
the following methods

Fecal Coliform by Membrane Filtration B SM9222D

E. coli by Membrane Filtration Partition Method B SM9222G
E. coli by Defined Substrate Method B SM 9223
Enterococcus by IDEXX Enterolert with Quanti-Tray 2000

Analysis will include, as necessary, media prep for SM 9222D and
9222G. The analyst will be responsible for all data recording on
laboratory bench-sheets including analytical results and all QA
information. The analyst will be responsible for recording all
results into LIMS. Analyst(s) will perform all clean-up activities
as necessary.

B. Microbiology PE samples shall be performed annually by 2 persons
as part of the laboratory QA program. A report of results will be
delivered to the Microbiology Laboratory Lead with electronic
notification to the TOCOR.

General Micro Laboratory Duties

In addition to sample analysis, general duties will include:

e Daily temperature recording - all refrigerators and freezers
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(Rooms 206 & 207)

e Twice daily temperature recording - 2 water baths, 2
incubators (Room 206)

Monthly autoclave sterility check - 2 autoclaves (Room 206)

e Monthly HPC analysis for cleanliness check on DI water and air
(Room 206) .

e Culture maintenance including preparation of various media used
in the laboratory and weekly culture transfers (Room 206).

The contractor shall complete all tasks in accordance with the SOPs
available in the share directory S:/ECA/Ecology Monitoring :
Team/Biology Laboratory and the LOTUS Notes SOP database for the
tasks specified in the TDF.

The contractor may also be asked to develop or revise SOPs, as
necessary. It is anticipated this effort will not exceed 3 days of
effort annually.

It is anticipated that for each year of the 7-year POP, this entire
task effort will require no more than eight (8) work weeks.

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

All results will be put into the OEME LIMS. Analytical reports will
be generated using the most recent Crystal Report format developed
for use with the Microbiology Lab.

Project folders will be initiated by the analyst. These project
folders will include reports of analyses. All project folders will
be accompanied by an analyst completed “EMT Biology Lab Product
Review” form located in S:\ECA\Ecology Monitoring Team\ Biology
Labs\ QRO . In addition, the folders will include completed chain of
custody forms, lab bench sheets, sample receipt form and a LIMS
generated Project Form. All laboratory project folders will be
submitted to the individual laboratory lead to continue the EPA
report review process with electronic notification of delivery to
PO/COR the TOCOR in accordance with TDF requirements.

Task 4: Tissue Preparation and Analysis for Mercury:

For the first year of the 7-year POP, the contractor may be
requested by a TOCOR-initiated TDF to prepare and analyze up to
sixty (60) tissue samples for mercury using the Milestone DMA-80
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Director Mercury Analyzer (Milestone). It is anticipated that this
effort will require no more than 2 work weeks each year. For each of
the remaining six years, up to sixty (60) may be requested, and it
is anticipated that this will require no more than 3 work weeks each
year.

As directed by a TDF, the contractor (i.e., 2 persons) must
successfully perform an annual demonstration of capability prior to
performing actual sample analysis. The effort to meet laboratory
quality system requirements may take up to one work week of time for
each of these seven years. The analyst will be required to input all
necessary analytical results into the LIMS and submit a completed
Biology Lab IDC form.

Furthermore, in anticipation of necessary annual instrument
maintenance during each of the last six years of the contract, the
contractor may be requested to provide technical support to the
analytical capabilities of the Milestone Lab, up to 1 week each
year, for instrument maintenance and troubleshooting.

The contractor may also be asked to develop or revise SOPs, as
necessary. It is anticipated this effort will not exceed 3 days of
effort annually for each of these seven years.

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

As requested under a TDF all results will be put into the OEME LIMS.
Analytical reports will be generated using the most recent Crystal
Report format developed for use with the Milestone unit.

Project folders will be initiated by the analyst. These project
folders will include reports of analyses paginated “x of y”. with the
PN including the cover page and shall include project name, project
number, matrix analyzed, individual field and laboratory assigned
sample identification, analysis results in either dry or wet weight,
reporting limits, associated analysis QC information, any data
qualifier flags necessary, limitations of use for those results due
to analytical issues or QA information, date of sampling and
analysis, and analyst’s name. All project folders will be
accompanied by an analyst completed “EMT Biology Lab Product Review”
form located in S:\ECA\Ecology Monitoring Team\ Biology Labs\ QAO .
In addition the folders will include analysis benchsheets, completed
chain of custody forms, sample receipt form and a LIMS generated



Project Form. All laboratory project folders will be submitted to
‘the individual laboratory lead to continue the EPA report review
process with electronic notification of delivery to PO/COR the TOCOR
in accordance with TDF requirements.

Task 5: Lab Support Chlorophyll & Rhodamine Dye Analysis

For the first year of the 7-year POP, and as directed by a: TOCOR

~ initiated TDF, the contractor may be requested to prepare and
analyze up to 25 samples for chlorophyll or Rhodamine Dye using the
. Turner Trilogy fluorometer or substitute. It is anticipated that it
will require approximately 1.5 weeks to complete this component of
the task each year. For each of the remaining six years, the
contractor may be requested to prepare and analyze up to 50 samples
for chlorophyll; and it is anticipated that it will require
approximately 4 weeks each year. In addition, for Years 3 through 7,
the contractor may be requested to prepare and analyze up to 400
samples for Rhodamine Dye; and it is anticipated that it will
require approximately 5 additional weeks each year.

Prior to performing analysis the contactor will be required to
become familiar with the sample processing and analytical procedure
through review and subsequent attesting of the SOPs available in the
share directory S:/ECA/Ecology Monitoring Team/Biology Laboratory
and the LOTUS Notes SOP database. The contractor must successfully
perform an initial demonstration of capability prior to performing
actual sample analysis. The effort to meet laboratory quality system
requirements may take up. to one additional work week of time for
each of these seven years. The analyst will be required to input all
necessary analytical results 1nto the LIMS and submit a completed
Biology Lab DC form.

The contractor may also be asked to develop or revise SOPs, as
necessary. It is anticipated this effort will not exceed 3 days of
effort annually for each of these seven years. :

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

As requested under a TDF all results will be in put into the OEME
LIMS. Analytical reports will be generated using the most recent

Crystal Report format developed for use with the Chlorophyll Lab.

Project folders will be initiated by the analyst. These project




folders include reports of analyses paginated “x of y” with the PN
including the cover page and shall include project name, project
number, individual field and laboratory assigned sample
identification, reporting limits, associated analysis QC
information, any data qualifier flags necessary, limitations of use
for those results due to analytical issues or QA information, date
of sampling and analysis, and analyst name. All project folders will
be accompanied by an analyst completed “EMT Biology Lab Product
Review” form located in S:\ECA\Ecology Monitoring Team\ Biology
Labs\ QAO. In addition, the folders will include analysis
benchsheets, completed.chain of custody forms, sample receipt form
and a LIMS generated Project Form. All laboratory project folders
will be submitted to the individual laboratory lead to continue the
EPA report review process with electronic notification of delivery
to PO/COR the TOCOR in accordance with TDF requirements.

Task 6: PCR Analysis

For each of the first 3 years of the 7-year POP, the contractor
shall perform the activities specified below for the analysis of
approximately (25) twenty five environmental samples for
Bacteroides, Enterococcus, Coliphage F+, etc., using PCR and other
genomic assessment instrumentation in accordance with approved
protocols, SOPs and QAPPS as assigned through a TDF. It is
anticipated that for each year the work effort for these analyses
will take up to one week and may include:

1. Perform real-time detection and evaluation of fluorimetric
PCR reactions. :

2. . Perform real-time analysis of amplified target sequences
through the use of melting curve analysis.
3. Perform PCR quantification using EPA thermocyclers or other

instrument-based software.

4. Operate LightCycler, SmartCycler, ABI 7500, and/or other
thermocycler experiment protocols. ‘

5. Analyze data according to approved EPA Region 1 PCR SOPs.

6. Selectively isolate, quantify, and culture microbial
indicators from solid and aqueous environmental samples.

7. Wash and Sterilize and disinfect equipment and glassware.
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8. Handle and remove from the laboratory infectious and other
biological and/or hazardous wastes in accordance with OEME
waste handling requirements, applicable SOPs, and all other
applicable OEME laboratory work rules.

The contractor shall complete analysis through the issuance of a
TDF, which will specify time frames for completion and any specific
task requirements.

The contractor must successfully perform a demonstration of
capability prior to performing actual sample analysis. This effort
to meet laboratory quality system requirements may take up to an
additional one-half work week of time for each of the 3 years. The
analyst will be required to input all necessary analytical results
into the LIMS and.submit a completed Biology Lab IDC.form.

The contractor may also be asked to develop or revise SOPs, as
necessary. It is anticipated this effort will not exceed 3 days of
effort annually for each of these first 3 years.

Deliverables:

All handling, storage and preparation of samples associated with
biology laboratory activities will be documented in the laboratory
specific sample preparation and handling logbook.

As requested under a TDF all results will be in put into the OEME
LIMS. Analytical reports will be generated using the most recent
Crystal Report format developed for use with the Chlorophyll Lab.

Project folders will be developed by the analyst. These project _
folders include reports of analyses paginated “x of y” with the PN
including the cover page and shall include project name, project
number, individual field and laboratory assigned sample
identification, reporting limits, associated analysis QC
information, any data qualifier flags necessary, limitations of use
for those results due to analytical issues or QA information, date
of sampling and analysis, and analyst name.

All project folders will be accompanied by an analyst completed “EMT
Biology Lab Product Review” form located in S:\ECA\Ecology
Monitoring Team\ Biology Labs\ QAO. In addition the folders will
include analysis benchsheets, completed chain of custody forms,.
sample receipt form and a LIMS generated Project Form. All
laboratory project folders will be submitted to the individual
laboratory lead to continue the EPA report review process with
electronic notification of delivery to PO/COR the TOCOR in
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accordance with TDF requirements.

Task 7: General Requirements

The contractor shall track the status of tasks and labor hours
and costs for each task under this TO, including each site-
specific project, in accordance with an SOP submitted by the
contractor for EPA approval. The contractor shall revise this
SOP, if requested, in accordance with EPA requirements specified
in a TDF.

The contractor shall provide the PO/COR and TOCOR with weekly
reports of the above-referenced data in a format initially
proposed by the contractor and deemed acceptable to EPA. Weekly
reports shall be submitted each Thursday for the preceding
weekly period. '

ESAT team management and other designated ESAT members shall
meet with the PO/COR, TOCOR, and other designated EPA
representatives on a weekly basis or as needed, at agreed-upon
times, to update EPA on the status of tasks and schedules for
their completion and to address relevant administrative and
technical issues.

The contractor shall submit all deliverables required under this
TO through a transmittal slip and cover letter identifying each
document submitted. The contractor shall also maintain a hard
copy and computer file of each deliverable submitted under this
TO. Each final deliverable submitted to the PO/COR and TOCOR
shall be accompanied by a ATask Completion Form@ in a format
approved by EPA.

The contractor shall peer review all deliverables prior to
submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation ¢of the
deliverable being reviewed. The review shall assure that each
deliverable is accurate and complete, technically sound, and
free of clerical errors.

A copy of the appropriate Internal Review Form(s), completed in
accordance with the contractor=s Quality Management Plan (QMP),
shall be provided to the PO/COR and TOCOR with each deliverable.
If such a review cannot be performed on any deliverable, the
contractor shall contact the PO/COR and TOCOR prior to
submission of the deliverable. ‘

The contractor shall immediately notify the PO/COR and TOCOR as
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soon as it appears that schedules for the completion of any task
may not be met. This notification shall be submitted via e-mail
on a form developed by the contractor and approved by the
PO/COR. The contractor shall also notify the PO/COR immediately
upon learning of anything that may affect performance under this
TO.

The contractor shall fully comply with its Quality Management

Plan (QMP) and supplemental QA/QA documentation in performing

activities under this TO involving environmental measurements.
The contractor shall revise its QMP and QA/QC documentation to
reflect the work assigned under this TO and as required by EPA
through the issuance of a TDF.

The contractor shall implement a health and safety program in
accordance with its Health and Safety Plan and all applicable
Federal, state, and local laws and regulations and EPA'facility
work rules. The contractor shall prepare and revise, as
necessary, its Health and Safety Plan to assure that all
requirements specified above and in the contract are addressed.

Annual training to support this TO, as required by EPA,.will be
tracked under this Task.

For each year of the.7—year POP it is anticipated that the
activity under this task will require no more than three days of
effort each month.

Deliverables:

The contractor shall submit to the PO/COR and TOCOR weekly
reports of the status of tasks and costs under this TO. The
reports shall be submitted on Thursdays for the preceding weekly
period. '

The contractor shall submit to the PO/COR and TOCOR any
revisions to its QMP and QA/QC documentation in accordance with
TDFs issued by EPA. '

The contractor shall submit to the PO/COR and TOCOR any
revisions to its Health and Safety Plan as required by
applicable regulations and work requirements.

Y
/
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Task 8: National Lakes Assessment for Development of On-Line
Taxonomic Key

During the first year of the 7-year POP, the contractor shall
provide one intern, to be located at the UNH Dartmouth New
Hampshire campus, to assist in the expansion of an on-line
zooplankton taxonomic key with the intent to encompass a more
national focus. The on-going project is anticipated to continue
at UNH Dartmouth in late July and run through the third week in
August.

In consultation with appropriate conventional regional taxonomic
keys and scientific literature, the intern shall have identified
the new species to be incorporated into the key and proceeded to
take the necessary digital images for the on-line key. The
intern shall have developed a draft version of the new pages to
the on-line key.

The draft version of the new pages shall be presented to members
of the 'UNH Center for Freshwater Biology. Any necessary
revisions shall be presented at the following weekly meeting. By
the end of July, a second draft version of the new pages is
expected to be completed for two of the major taxonomic groups.
This second draft version of the key will be reviewed and final
revisions will be added during the final month of the effort.

The effort associated with this work is anticipated to take
place during the latter part of the summer of 2013, full-time,
for one intern, for a period of approximately 4 weeks. No need
for overnight accommodations or per diem is anticipated.

Deliverables:

The contractor shall submit a report to the TOCOR and PO/COR in
accordance with TDF requirements. The reports shall include a
TDF closure report, as well as a description of the activities
perform and the outcome over the period of the task.

Task 9: National Sdrvey Field Effort

Task 9/Part A. River Study in contract years 1 and 2:

The contractor shall provide two (2) persons for field support
to conduct abiotic sampling, conduct biological sampling,
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perform both physical and chemical related measurements, and
record habitat observations at a total of four (4) river
stations in Northern Maine and a single river station in Rhode
Island. In addition, the contractor shall provide one (1) person
to perform up to two (2) audits, anticipated to be one in
Northern New Hampshire and one in Northern Vermont.

For the purposes of cost estimation, the activities described in
this task are anticipated to take place for each of the first
two (2) years of the 7-year POP. The activities for the
remaining years are not well-defined at this point so are not
included.

A. Field Support Efforts

Prior to and in preparation for the field effort, the
contractors shall participate in four (4), 8-hour days of
training at the EPA New England Regional Lab (NERL).

For the field effort, each of the 5 river stations shall be
visited once during the field effort. Travel will likely involve
a single day-trip to visit the station in Rhode Island and a
single trip of multiple overnights to visit the 4 stations in
Maine. :

The first trip shall be one day to Rhode Island with a single
day per diem and no overnight. The trip will require a 1/2 day
of preparation and a 1/2 day of breakdown. '

The second trip shall be to Maine and include a 6-day trip with
five (5) overnights. The trip to Maine is anticipated to

include: 1/2 day of “pre-trip” preparation and 1/2day of “post
trip” breakdown, travel to and from the trip area, as well as
travel to individual stations during the “trip.”
All travel is anticipated to be in a GOV.
The schedule is as ‘follows:
Trip 1:

This trip involves a one (1) station visit to Rhode Island. It

is anticipated that the team shall pack up the afternoon prior
to the trip and then leave the NERL early the following
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morning in order to travel to the station, evaluate the
station, and travel back to NERL (anticipating a full field
day for the travel to and from the station and to perform the -
field evaluation). The following morning any necessary post-
visit work shall be:  completed.

Trip 2:

This trip shall involve a four (4) station visit to Northern
Maine. It is anticipated on the first day, the team shall pack
up and leave the NERL in the morning and travel a full day to
the overnight lodging location in northern Maine. The second
day (Tuesday), the team shall travel to and evaluate the first
station in northern Maine (anticipating a full field day) and
then travel to the next overnight lodging location. The third
day (Wednesday), the team will travel to and evaluate the
second station (anticipating a full field day) and then travel
to the next overnight lodging location. The fourth day
(Thursday), the team will travel to and evaluate the third
station and then travel to the next overnight location. The
fifth day (Friday) the team will travel to and evaluate the
fourth station (anticipating a full field day) and then travel

" to final overnight lodging. The sixth day (Saturday) the team
will travel back to the NERL. On the following Monday any
necessary post-trip work shall be completed.

B. Field Team Audits

For the field audits, the site locations are anticipated to be
one in northern Vermont and one in northern New Hampshire. Each
site location shall be visited once, each on a separate trip.

For each audit location, subsequent to finalizing visit
contacts, logistics and paperwork, as well as personal field
preparations, the contractor shall travel to an overnight
lodging destination in reasonable proximity to the site. The
-following morning, the contractor shall arrive at the site at a
pre—arranged time and work a full field day observing all
aspects of the field team efforts. That evening the contractor
shall return to the overnight lodging for a second night. The
following morning the contractor shall return to NERL. After
returning, the contractor finalize all related audit checklist
observations and findings paperwork within a full day’s time.
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Deliverables:

The contractor shall submit a report to the TOCOR and PO/COR in
“accordance with TDF requirements. The reports shall include a
TDF closure report, as well as a brief description of the
activities at each of the sites.

Task 9/Part B. Lake Study in contract years 4 and 5:

The contractor shall provide two (2) persons for field support
to conduct abiotic sampling, conduct biological sampling,
perform both physical and chemical related measurements, and
record habitat observations at a total of nine (9) lake in the
New England States.

For the purposes of cost estimation, the activities described in

this task are anticipated to take place during the summer of
2017, spanning years four (4) and five (five) of the 7-year POP.

In year 4, it is anticipated that a total of four (4) lakes in
the states of Connecticut, Massachusetts, and southern New
Hampshire will be evaluated. 1In year 5, it is anticipated that
the remaining five (5) lakes, located in northern New Hampshire
and west-central Maine, will be evaluated. The activities for
the remaining years are not well-defined at this point so are
not included. '

A. Field Support Efforts

In year 4, and prior to and in preparation for the field effort,

the contractors shall participate in three (3), 8-hour days of
training at the EPA New England Regional Lab (NERL).

During the field effort, each of the nine (9) lakes shall be
visited once. For year 4, travel will likely involve single-day
trips during the last two weeks in June 2017 to visit each of
the four (4) lake stations located in Connecticut,
Massachusetts, and southern New Hampshire. For year 5, travel is

anticipated to include a single multiple-day trip, during either

the week of July 24-28, 2017 or a backup week of July 31-August
2, 2017, to include a multiple overnight effort to visit the
five (5) lake stations in northern New Hampshire and west-
central Maine.

The one-day trips in vyear 4 shall each include a single day per
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diem and no overnight. Each trip shall include: 1/2 day of “pre-
trip” preparation and 1/2 day of “post trip” breakdown.

The multiple-day trip in year 5 shall include up to a 6-day trip

including up to five (5) overnights. This trip is anticipated to

include: 1/2 day of “pre-trip” preparation and 1/2day of “post
trip” breakdown, travel to and from the trip area, as well as
travel to individual lakes during the “trip.”

All travel is anticipated to be in a GOV.

The schedule is as follows:

Trip 1 - Year 4 (single day trips):

This effort involves one-day visits to each of four (4) lakes
in Connecticut, Massachusetts, and southern New Hampshire. For

each lake location, it is anticipated that the team shall pack

up the afternoon prior to each trip and then leave the NERL
early the following morning in order to travel to the lake,
evaluate the lake station, and travel back to NERL
(anticipating a full field day to include the travel to and
from the lake station and performing the field evaluation).
The following morning any necessary post-visit work shall be
completed.

Trip 2 - Year 5 (multiple-day trip):

This effort.shall involve a five (5) lake station visit to
northern New Hampshire and west-central Maine. It is
anticipated on the first day, the team shall pack up and leave

the NERL in the morning and travel a full day to the overnight

lodging location in either northern New Hampshire or west-
central Maine. It is anticipated that on this first day, a
lake station may be evaluated on the way. The second day
(Tuesday), the team shall travel to and evaluate the second
lake station (anticipating a full field day) and then travel
to the next overnight lodging location. The third day
(Wednesday), the team shall travel to and evaluate the third
lake station (anticipating a full field day) and then travel
to the next overnight lodging location. The fourth day
(Thursday), the team shall travel to and evaluate the fourth
lake station and then travel to the next overnight location.
The fifth day (Friday) the team shall travel to and evaluate
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the fifth station (anticipating a full field day) and then
travel to final overnight lodging. The sixth day (Saturday)
the team shall travel back to the NERL. On the following
Monday any necessary post-trip work shall be completed.

Deliverables:

The contractor shall submit a report to the TOCOR and PO/COR in
accordance with TDF requirements. The reports shall include a
TDF closure report, as well as a brief description of the
~activities at each of the sites.

Task 10: Lawrence (Massachusetts) Project

Twenty-nine (29) field events: The level of effort for each
event is anticipated to require 1 contractor staff person,
accompanied by an. EPA person, to provide support for equipment
deployment, deployed field sampling equipment support, and
sampling support. This effort is expected to start the beginning
of May 2016 and run through the end of July 1017 with each event
to be approximately 2 weeks apart. This project will include EXO
Sonde planning; deployment on a fixed station; routine Sonde
servicing, including post calibration; understanding operation
of fixed on-site water quality analyzer, a storm data logger,
and storm local software; taking field water quality (WQ)
measurements in the field; project database management;
collection of samples for lab analysis of bacteria, chlorophyll
a, total phosphrous (TK), total nitrogen (TN), and total organic
carbon (TOC); and final Sonde retrieval. Each field event is
anticipated to require a half day in the field, up to a half day
of preparation, as well as a half-day of breakdown and sample
shipment. No overnight travel is anticipated. Travel in a GOV is
expected. Of the twenty-nine (29) field events, four (4) events
are anticipated to take place during Year 3 and twenty-five (25)
events are anticipated to take place during Year 4.

Prior to, and in preparation for these events, the contractor
shall participate in up to 2, 8-hour days of training to become
familiarized with the procedures and equipment. This effort is
anticipated to take place during Year 3.

EPA will assign specific tasks through the issuance of TDFs,

which will specify the nature of the tasks to be performed and
the protocols to be followed.
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Deliverable: ESAT shall provide an electronic closeout memo to
the TOCOR with a summarization of pre-deployment, deployment,
field servicing activities and final retrieval including issues
encountered. ‘ ’
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[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers s extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. !f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy type of modification and authoriy)

X B.5 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)
E. IMPORTANT: Contractor Xlisnot,  [Jis required to sign this document and return —0 copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOPO: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $20,000. The
funding on this task order has therefore increased from $148,233.65 to $168,233.65.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $20,000.00 -
New Total Obligated Amount for this Award: $168,233.65

"Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 8A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 R 16C. DATE SIGNED
g ELECTRONKC
. SIGNATURE| 08/04/2014
(Signature of person authorized to sign}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
~CONTINUATION SHEET |, _y;_13_021/0007/008 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (F)

(E)

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from $39,497.00

to $59,497.00

NEW ACCOUNTING CODE ADDED:

Account code: :
14-15-B-01R-303D99-2505-1401RZC509-001
DCN-LineID 1401RZC509-001

Amount: $20,000.00

Period of Performance: 07/29/2013 to 07/22/2015
TOTAL TASK ORDER VALUE: $317,241.96

TOTAL TASK ORDER LABOR HOURS: 4973.00

TOTAL TASK ORDER VALUE WITH ALL OPTIONS:
$802,976.11 )

TOTAL TASK ORDER LABOR HOURS WITH ALL OPTIONS:
11,770.0

TOTAL FUNDING: $168,233.65

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOl. (If applicable)
009 See Block 16C See Schedule
6. ISSUED BY CODE {SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD ‘
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) SA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
T1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming . copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authority)
X B.5 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)

E. IMPORTANT: Contractor &is not, [Ois required to sign this document and return —0 coples to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOPO: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $50,000.00 onto this
Task Order. These funds are for biological support for the Office of Water through the
summer of 2015. '

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award: $218,233.65

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 . 16C. DATE SIGNED
g % ELECTRONIC
- $GMATURE| 08/15/2014
' (Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable : Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET| "=F ERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0007/009 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) [(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from $59,497.00
to $109,497.00 :

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
DCN-LineID 1487ME4041-001

Amount: $50,000.00

Period of Performance: 07/29/2013 to 07/22/2015
TOTAL TASK ORDER VALUE: $317,241.96

TOTAL TASK ORDER LABOR HOURS: 4973.00

TOTAL TASK ORDER VALUE WITH ALL OPTIONS:
$802,976.11 '

TOTAL TASK ORDER LABOR HOURS WITH ALL OPTIONS:
11,770.0

TOTAL OBLIGATED FUNDING: $218,233.65

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (!f applicable)
010 See Block 16C PR-SRRPOD-15-00020 '
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 380SR ’
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 : % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. !f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. .

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification end authoriy)
X B.5 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)

E. IMPORTANT: Contractor isnot,  [OJis required to sign this document and return 0 copiestthelssuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS ‘Number: 116211863
TOPO:” Dave McDonald-Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $14,998.29 from the
Base Period to Option Period 1.
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

16C. DATE SIGNED

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED |11 X
: M ELECTRONIC
; “N  SIGNATURE| 10/31/2014

(Signature of person authorized fo sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable ) : Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|,_ 13 621/0007/010 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC. :
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) © o (E) (F)

LINE ITEM NUMBER: 1 —iBASE PERIOD :
Amount being shifted from Base Period: -$14,998.29

ACCOUNTING CODE:
14-15-B-~01N-402C95-2505-1401J2C501-006
Amount changed from $6,228.00 to $1,110.27

ACCOUNTING CODE:
14-15-B-87FM-202BD4XPQ-2505-1487ME4010-001
Amount changed from $23,500.00 to $21,197.27

ACCOUNTING CODE:
14-15-B-01R-303D99-2505-1401RZC505-001
Amount changed from $10,000.00 to $2,422.17

LINE ITEM NUMBER: 2 - OPTION PERIOD 1
Amount shifted to Option Period 1: $14,998.29

ACCOUNTING CODE:
14-15-B-01N-402C95-2505-1401J2C501-006
Amount changed from $10,000.00 to $15,117.73

ACCOUNTING CODE:
14-15-B-01R-303D99-2505-1401RZC505~-001
Amount changed from $10,000.00 to $17,577.83

ACCOUNTING CODE:
14-15-B-87FM-202BD4XP0Q-2505-1487ME4010-001
Amount changed from $3,000.00 to $5,302.73

Period of Performance: 07/29/2013 to 07/22/2015

TOTAL TASK ORDER VALUE: $317,241.96

TOTAL TASK ORDER LABOR HOURS: 4873.00

TOTAL TASK ORDER VALUE WITH ALL OPTIONS:
$802,976.11

TOTAL TASK ORDER LABOR HOURS WITH ALL OPTIONS:
11,770.0

TOTAL OBLIGATED FUNDING: $218,233.65

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
011 See Block 16C PR-R1-15-00120
6. ISSUED BY CODE {SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Cods) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0007

108. DATED (SEE ITEM 13)
CODE 116211863 jFAC'L'TYWF’E 08/01/2013

T1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers {Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER, If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase:. $19,996.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

. SHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily type of modification and authority)
X B.5 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)

E. IMPORTANT: Contractor Xlisnot.  [Jis required to sign this document and return ___0_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $19,996.00 onto this
task order. The funding for Option Period 1 (Year 2) has therefore increased from
$124,495.29 to $144,491.29.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $19,996.00
New Total Obligated Amount for this Award: $238,229.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as h fore changed, ins unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1% 16C. DATE SIGNED

p A ELECTRONIG

-t K
. s ' SIGNATURE| 03/19/2015
(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-021/0007/011 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) () (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $19,996.00
Incremental Funded Amount changed from
$124,495.29 to $144,491.29

NEW ACCOUNTING CODE ADDED:

Account code:
15-16~B-01R-301D43-2505-150132C503-009
DCN-LineID 1501JZC503-009

Amount: $661.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01R-302D86-2505~1501JZ2C503-010
DCN-LineID 1501J2C503-010

Amount: $83.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01R-303D99-2505-1501J32C503~-012
DCN-LineID 1501J2ZC503-012

Amount: $17,682.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B~01L-304LD9-2505-1501J2C503~-016
DCN-LineID 1501JZC503-016

Amount: $413.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16~B-01J-ZZZME8-2505-1501J2C503~-018
DCN-LineID 1501JZC503-018

Amount: $1,157.00

Period of Performance: 07/29/2013 to 07/22/2015
TOTAL TASK ORDER VALUE: $317,241.96

TOTAL TASK ORDER LABOR HOURS: 4973.00

TOTAL TASK ORDER VALUE WITH ALL OPTIONS:
$802,976.11

TOTAL TASK ORDER LABOR HOURS WITH ALL OPTIONS:
11,770.0

TOTAL OBLIGATED FUNDING: $238,229.65

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
012 See Block 16C PR-R1-15-00142
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue,  N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0007

10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013

TI_THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specily fype of modification and authoriy)
X B.5 LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS (TAILORED)

E. IMPORTANT: Contractor XJis not, [Ois required to sign this document and retum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $10,000.00. The
funding for Option Period 1 (Year 2) has therefore increased from $144,491.29 to
$154,491.29, ;“

LIST OF CHANGES:

Reason for Modification : Funding Only Action _

Obligated Amount for this Modification: $10,000.00

Continued ... .

Except as provided herein, afl terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 16C. DATE SIGNED

'] ) i/ ELECTROMC
8 .
. - " SIGNATURE| 04/09/2015
{Signature of person authorized bo sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
. FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
, EP-W-13-021/0007/012 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) (C) [D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from
$144,491.29 to $154,491.29

NEW ACCOUNTING CODE. ADDED:

Account code:
15-16-B-01R-303D%99-2505-1501RZC506-001
DCN-LineID 1501RZC506-001

Amount: $10,000.00

Period of Performance: 07/29/2013 to 07/22/2015
TOTAL TASK ORDER VALUE: $317,241.96

TOTAL TASK ORDER LABOR HOURS: 4973.00

TOTAL TASK ORDER VALUE WITH ALL OPTIONS:
$802,976.11

TOTAL TASK ORDER LABOR HOURS WITH ALL OPTIONS:
11,770.0

TOTAL OBLIGATED FUNDING: $248,229.65

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 18
2. AMENDMENT/MODIFICATION NO. - }3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
013 See Block 16C PR-OW-15-00273
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) -CODE —[
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
: : EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
~ 1. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation ks amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Qis extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!IPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: ‘ $3,500.00
See Schedule -

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. [T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. N

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN ITEM 10A. :

CHANGES - TIME-AND-MATERIALS OR LABOR HOURS (FAR 52.242-3) (SEP 2000)

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy fype of mod':?ication'and authority)

E. IMPORTANT: Contractor Xlis not. [Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENOMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to incorporate the revised statement of work, which
increases the total task order ceiling value for Option Period 1 (Year 2) from $317,241.96
by $39,034.00 to $356,275.96 and to also obligate funding in the amount of $3,500.00, which
increases the funding from $154,491.29 to $157,991.29.

Continued ... )
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
p e ELECTRONMIC
— SIGNATURE | 06/16/2015
{Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED - PAGE  OF
CONTINUATION SHEET EP-W-13-021/0007/013 2 18
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY juNIT UNIT PRICE AMOUNT
(») (B) (C) {(D) (E) (F)

LIST OF CHANGES: .

Reason for Modification : Change Order and
Funding Obligation

Total Amount for this Modification: $39,034.00
New Total Amount for this Version: $193,982.98
New Total Amount for this Award: $356,275.96
Obligated Amount for this Modification: $3,500.00
New Total Obligated Amount for this Award:
$251,729.65

Incremental Funded Amount changedi from
$248,229.65 to $251,729.65

CHANGES FOR LINE ITEM NUMBER: 2 - Base Period
(Year 2)

Total Ceiling Amount changed from $154,948.98 to
$193,982.98

Obligated Amount for this modification: $3,500.00
Incremental Funded Amount changed from
$154,491.29 to $157,991.29

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-87FM-202B06XP1-4183-1587ME5018-001
DCN-LineID 1587ME5018-001

Amount: §3,500.00

Period of Performance: 07/29/2013 to 07/22/2015

TOTAL TASK ORDER (CEILING) VALUE: $356,275.96
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) - $193,982.98

TOTAL TASK ORDER LABOR HOURS: 5,661.0 (YEAR 1&2)
TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11 .

TOTAL TASK ORDER OBLIGATED FUNDING: $251,729.65

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA |
FAR (48 CFR) 53.110



1

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT iD CODE

PAGE OF PAGES

1| 2
2. AMENDMENT/MODI!FICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
014 See Block 16C PR-R1-15-00250
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N.

Mail Code: 3805R
Washington DC 20460

W.

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code)

TECHLAW, INC.

Attn: JUDY A MANLEY
14500 AVION PKY STE 300
CHANTILLY VA 201511108

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

X |EP-W~13-021

10A. MODIFICATION OF CONTRACT/ORDER NO.

0007
10B. DATED (SEE ITEM 13)

CODE 116211863 FACILITY CODE 08/01/2013
I TRISTTEM ONLY APPLIES TG AMENDMENTS OF SOLICTTATIONS

[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Ois extended,

Ois not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)

See Schedule

Net Increase:

$20,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

ORDER NO. IN ITEM 10A.

JCHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
8ppropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authority)

X B.8 - Task Order Ordering Procedures, B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor [Xlisnot,  [Jis required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to exercise Task Order Option Period 2 (Contract Year
3) of this task order. The total ceiling value for Option Period 2 is $140,274.43 and the
total direct labor hours are 2,137.0. The new TO PoP end date is July 22, 2016.
Additionally, funds in the amount of $20,000.00 have been obligated onto Option Period 2.
The funding for this period has therefore increased from $0.00 to $20,000.00.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

/)—':> 2 J 22 A LLECTROMC
sanaTURE | 07/21/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
. FAR (48 CFR) 53.243



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (i applicalie)
015 See Block 16C PR-SRRPOD-15-00243
6. ISSUED BY . CODE SRRPOD 7. ADMINISTERED BY (!f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., stree!, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MOD!FICATION OF CONTRACT/ORDER NO. .
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE - 08/01/2013
1. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended,  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram o letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). )

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authorty) ’
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xis not, [Ois required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $18,500.00 from Option
Period 1 (Year 2) onto Option Period 2 (Year 3).

LIST OF CHANGES:
Reason for Modification : Shifting funds from OP1 to OP2
Total Cumulative Amount for this Modification: $0.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign} (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET]| %EFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0007/015 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
-$18,500.00

Incremental Funded Amount changed from
$157,991.29 to $139,491.29

CHANGES FOR ACCOUNTING CODE: : '
14-E1-87FM-202B06XP1-4183-1487ME4041-001 :
Amount changed from $50,000.00 to $42,000.00

CHANGES FOR ACCOUNTING CODE:
15-16-B-01R-303D%99-2505-1501J2C503-012
Amount changed from $17,682.00 to $10,682.00

CHANGES FOR ACCOUNTING CODE:
15-E1-87FM-202B06XP1-4183-1587ME5018-001
Amount changed from $3,500.00 to $0.00

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $18,500.00
Incremental Funded Amount changed from $20,000.00
to $38,500.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01R-303D99-2505-1501J2C503-012
DCN-LinelID 1501J2C503-012

Amount: $7,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
DCN-LineID 1487ME4041-001

Amount: $8,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-87FM-202B06XP1-4183-1587ME5018-001
DCN-LineID 1587MES5018-001

Amount: $3,500.00

Period of Performance: 07/29/2013 to 07/22/2016
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-021/0007/015
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) .- $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11

TOTAL TASK ORDER OBLIGATED FUNDING: $271,729.65
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2).- $139,491.29

OPTION PERIOD 2 (YEAR 3) - $38,500.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



PAGE OF PAGES
1] 3

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT.NO. (If applicable)
015 See Block 16C PR-SRRPOD-15-00243 '

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) } CODE |

SRRPOD

.

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

)]

TECHLAW, INC.

Attn: JUDY A MANLEY
14500 AVION PKY STE 300
CHANTILLY VA 201511108

98. DATED (SEE ITEM 11)

% |10A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021

0007
) 10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers (Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference

" to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authority) R
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xlisnot,  [Ois required to sign this document and retum copies to the issuing office.

ion/contract subject matter where feasible.)

14. DESCRIPTION OF AMENDMENTIMODIFICATION (Organized by UCF section headings, includi
DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $18,500.00 from Option
Period 1 (Year 2) onto Option Period 2 (Year 3).

LIST OF CHANGES:
Reason for Modification : Shifting funds from OP1 to OP2
Total Cumulative Amount for this Modification: $0.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Danny Uhr

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED

{Signature of person authorized to sign)

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET EP-W-13-021/0007/015 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
-$18,500.00

Incremental Funded Amount changed from
$157,991.29 to $139,491.29

CHANGES FOR ACCOUNTING CODE:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
Amount changed from $50,000.00 to $42,000.00

CHANGES FOR ACCOUNTING CODE:
15-16~B-01R-303D99-2505-1501J32C503-012
Amount changed from $17,682.00 to $10,682.00

CHANGES FOR ACCOUNTING CODE:
15-E1-87FM-202B06XP1-4183~1587ME5018-001
Amount changed from $3,500.00 to $0.00

CHANGES FOR LINE ITEM NUMBER: 3 .

Obligated Amount for this modification: $18,500.00
Incremental Funded Amount changed from $20,000.00
to $38,500.00 '

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01R-303D99-2505-1501J2C503-012
DCN-LinelID 1501JZC503-012

Amount: $7,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
DCN-LineID 1487ME4041-001

Amount: $8,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-87FM-202B06XP1-4183-1587MES5018-001
DCN-LineID 1587MES5018-001

Amount: $3,500.00 '

Period of Performance: 07/29/2013 to 07/22/2016
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED .

PAGE OF

CONTINUATION SHEET| - o o 13_021/0007/015 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11

TOTAL TASK ORDER OBLIGATED FUNDING: $271,729.65
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $139,491.29

OPTION PERIOD 2 (YEAR 3) - $38,500.00

- NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACTIO CoDE . |PAcE of PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
016 ' See Block 16C PR-R1-15-00325
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) (x) [9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAanYcooE .1 08/01/2013
TI.THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
- [0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming i copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. GTHER (Specily fype of modification and authorry)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xis not, = {Jis required to sign this documentandreturn __________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $10,000.00. The
funding for this period has therefore increased from $38,500.00 to $48,500.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $10,000.00

New Total Obligated Amount for this Task Order: $281,729.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as hémmfore changed, neméins unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
:D L ELECTRONIC
= SIGHATURE | 08/14/2015
(Sig of person to sign) . {Signature of Contracting Officer)
NSN 7540-01-152-8070 ) STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| ., 1 13 621/0007/016 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $38,500.00

to $48,500.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01R-303D%99-2505-1501RZC513-001
DCN-LineID 1501RZC513-001

Amount: $10,000.00

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11

TOTAL TASK ORDER OBLIGATED FUNDING: $281,729.65
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $139,491.29

OPTION PERIOD 2 (YEAR 3) - $48,500.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MOD!FICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
017 See Block 16C PR-R1-15-00345
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300°
CHANTILLY VA 201511108 ’ x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
7. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $4,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy fype of modification and authorty)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E.IMPORTANT:  Contractor Xlisnot,  [Jis required to sign this document and return oopies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $4,000.00. The
funding for this period has therefore increased from $48,500.00 to $52,500.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $4,000.00

New Total Obligated Amount for this Award: $285,729.65

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
> T e ELECTRONIC
= SIGNATURE | 09/18/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . ' Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0007/017 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
TEMNO. . SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) [(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $4,000.00
Incremental Funded Amount changed from $48,500.00
to $52,500.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-01N-202B06XP1-4117-150101G501-001
DCN-LinelID 150101G501-001

Amount: $4,000.00

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11 .
TOTAL TASK ORDER OBLIGATED FUNDING: $285,729.65.
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $139,491.29

OPTION PERIOD 2 (YEAR 3) -~ $52,500.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT Nol. (If applicable)
018 See Block 16C PR-SRRPOD-15-00306 .
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) ' CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.:
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
TITHIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS ;
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the sdlicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modilication and authoniy)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor [Klisnot,  [is required to sign this document and retumn copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863 ) .
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $16,454.67 from Option
Period 1 (Year 2) onto Option Period 2 (Year 3). The funding for Option Period 2 has
therefore increased from $52,500.00 to $68,954.67.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

Continued ... _

Except as provided herein, all terms and conditions of the docurnent referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)
Danny Uhr _
158. CONTRACT(")RIOFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|..__13_021/0007/018 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
-$16,454.67

Incremental Funded Amount changed from
$139,491.29 to $123,036.62 ’

CHANGES FOR ACCOUNTING CODE:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
Amount changed from $42,000.00 to $35,779.59

CHANGES FOR ACCOUNTING CODE:
15-16-B-01R-303D99-2505-1501J2C503-012
Amount changed from $10,682.00 to $5,923.15

CHANGES FOR ACCOUNTING CODE:
15-16-B-01R-303D%99-2505-1501RZC506-001
Amount changed from $10,000.00 to $4,524.59

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $16,454.67
Incremental Funded Amount changed from $52,500.00
to $68,954.67

CHANGES FOR ACCOUNTING CODE:
15-16-B-01R-303D99-2505-1501J2C503-012
Amount changed from $7,000.00 to $11,758.85

CHANGES FOR ACCOUNTING CODE:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
Amount changed from $8,000.00 to $14,220.41

NEW ACCOUNTING CODE ADDED:
15-16-B-01R-303D99-2505-1501RZC506-001
DCN-LineID 1501RZC506-001

Amount: $5,475.41

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11 _

TOTAL TASK ORDER OBLIGATED FUNDING: $285,729.65
BASE PERIOD (YEAR 1) - $93,738.36 '
OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $68,954.67

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE ‘ PAGE OF PAGES

1| 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
019 See Block 16C PR-R1-15-00371
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD '
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B8. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-13-021
0007
. 10B. DATED (SEE ITEM 13)
CODE 116211863 |"AC'UWC°DE 08/0172013
71, THIS [TEW ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: {a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. I by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) . Net Increase: $19 ’ 994.00

See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. ;

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (3pecily fype of modification and authortty)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor lisnot, [Jis required to sign this documentandretum ______  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $19,994.00 onto this
task order. The funding for this period has therefore increased from $68,954.67 to
$88,948.67.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $19,9%4.00

Continued ... ,

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA , 16C. DATE SIGNED
:D e ELECTRONIC
= SIGNATURE | 09/24/2015
(Sig of person to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 - STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243

o



REFERENCE NO. OF DOCUMENT BEING CONTINUED . PAGE  OF
EP-W-13-021/0007/019 2 4

NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(R) ' (B) (C) [(D) (E) ’ (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $19,994.00
Incremental Funded Amount changed from $68,954.67
to $88,948.67

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01L-201B53-2505-150132C505-002
DCN-LineID 1501JzZC505-002-

Amount: $370.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01L-202B88~-2505-1501J2C505-003
DCN-LineID 1501J2C505-003

Amount: $1,247.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01L-202BD4-2505-150132C505-004
DCN-LineID 1501JZ2C505-004

Amount: $2,383.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01E-401CD7-2505-150132C505-005
DCN-LineID 1501JZC505-005

Amount: $1,039.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01E-401CJ1-2505-1501J2C505-006
DCN-LineID 1501JZ2C505-006

Amount: $231.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01E-401CJ2-2505-150132C505~007
DCN-LineID 1501JZC505-007

Amount: $231.00

Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-021/0007/019 3 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) () [D) (E)

(F)

NEW ACCOUNTING CODE ADDED:
Account code:

15-16-B-01E-401CJ3~-2505-150132C505-008

DCN-LineID 15013ZC505-008
Amount: $208.00

NEW ACCOUNTING CODE ADDED:
Account code:

15-16-B-01E-402C95-2505-1501JZC505~ 009

DCN-LinelID 1501J2C505-009
Amount: $3,072.00

NEW ACCOUNTING CODE ADDED:
Account code:

15-16-B-01E-301DC3-2505-150132C505-010

DCN-LineID 1501J2C505-010
Amount: $3,534.00

NEW ACCOUNTING CODE ADDED:
Account code:

15-16-B-01E-302DA2-2505-1501JZ2C505-011

DCN-LineID 1501JZ2C505- 011
Amount: $878.00

NEW ACCOUNTING CODE ADDED'
Account code:

15-16-B-01R-301D43-2505- 1501J2C505-012

DCN LineID 1501J2C505-012
Amount: $185.00

NEW ACCOUNTING CODE ADDED:
Account code:

15-16-B-01R-302D86-2505-1501J2C505-013

DCN-LineID 1501Jz2C505-013
Amount: $23.00

NEW ACCOUNTING CODE ADDED:
Account code:

15-16-B-01R-302DA1-2505~-1501J2C505-014

DCN-LineID 1501J2C505-014
Amount: $1,651.00

NEW ACCOUNTING CODE ADDED:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONT[NUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-021/0007/019 4 | 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC. ‘
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) © o (E) (F)

Account code:
15-16-B-01R~303D99-2505-1501J2C505-015
DCN-LineID 1501J2C505-015

Amount: $4,942.00

Period of Performance: 07/29/2013 to 07/22/2016

TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD 1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11

TOTAL TASK ORDER OBLIGATED FUNDING: $305,723.65
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $88,948.67

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
020 - - See Block 16c -  |PR-R1-16-00046
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than item 6} CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios. Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strset, county, State and ZIP Code) ) ]9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY *|98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'UTYCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMEN DMENT.S OF SOLICITATIONS
OThe above numbered soficitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. (T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

-CHECKONE | A  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor Klisnot.  [Ois required to sign this documentandretum ______  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $10,000.00 onto
Option Period 2 of this Task Order. The funding for this period has therefore increased
from $88,948.67 to $98,948.67.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $10,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenoed in ttem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
> A e ELECTROMIC
= SIGNATURE | 01/14/2016
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable - ) Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|.»_i_13_021/0007/020 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) () o) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $88,948.67
to $98,948.67

NEW ACCOUNTING CODE ADDED:

Account code: :
16-17-B-01R-303D99-2505-1601RZC502-001
DCN-LineID 1601RZC502-001

Amount: $10,000.00

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98

OPTION PERIOD ‘1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL °
OPTIONS: $1,058,902.11

TOTAL TASK ORDER OBLIGATED FUNDING: $315,723.65
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $98,948.67

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE A PAGE OF PAGES

. : 1| 29

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
021 See Block 16C PR-R1-16-00091

6.1SSUED BY CODE |gRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 380S5R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) FSA. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.
Attn: JUDY A MANLEY ) 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300
CHANTILLY VA 201511108 x |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
. 108. DATED (SEE ITEM 13)
CODE 116211863 IFACILITYCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers [Ois extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended + by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVEDAT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10 ,036.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority) ]
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED
E.IMPORTANT:  Contractor Xisnot.  [Jis required to sign this documentandretum ______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODI!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863 '

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate $10,036.00 to this task order for option
period 2 year 3.

LIST OF CHANGES: .

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $10,036.00
New Total Obligated Amount for this Award: $325,759.65
Incremental Funded Amount changed: from

$315,723.65 to $325,759.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Danny Uhr
15B. CONTRACTOR/OFFEROR . 15C. DATE SIGNED - |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
> L ELECTRONIC
= sionATURE | 03/10/2016
{Signature of person suthorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 . . ; STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|»_t0_13_021/0007/021 2 29
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3
Description changed from Contract Base Period,
Year 3

Obligated Amount for this modification: $10,036.00
Incremental Funded Amount changed from $98,948.67
to $108,984.67

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L~102AH5-2505-1601J2C502-001
Amount: $88.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-201B53-2505-160132C502-002
Amount: $465.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-011L-202B88-2505-1601JZC502-003
Amount: $1,571.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-202BD4-2505-1601J2C502-004
Amount: $524.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-401CD7-2505-1601JZ2C502-005
Amount: $1,309.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-402C95-2505-160132C502-006
Amount: $3,869.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-301DC3-2505-1601J2C502-007
Amount: $87.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-302DA2-2505-1601J2C502-008
Amount: $1,076.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 5§3.110




: REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET i1 33-021/0007/021 3 | 29
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(2) (B) () | (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01R-301D43-2505-1601JZC502-009
Amount: $116.00

NEW ACCOUNTING CODE ADDED:

Account code: .
16-17-B-01R-302D86~2505-1601J2C502-010
Amount: $29.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-401HD8-2505-1601J2C502-015
Amount: $902.00

Delivery Location Code: Rl LAB
Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $496,550.39
BASE PERIOD (YEAR 1) - $162,292.98 '
OPTION PERIOD 1 (YEAR 2) - $193,982.98

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,902.11

| TOTAL TASK ORDER OBLIGATED FUNDING: $325,759.65

BASE PERIOD (YEAR 1) - $93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) -°$108,984.67

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
023 See Block 16C See Schedule
6.1SSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than ftem 6) CODE I
SRRPOD ’
US Environmental Protection Adency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) |sA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. ‘
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
HA V.
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
‘ EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 IFACILHYCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32~103) TAILORED

E. IMPORTANT: Contractor XJis not. [Ois required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $20,000.00 onto Year
3 of this Task Order. The funding for Year 3 has therefore increased from $108,984.67 to
$128,984.67. . Additionally, the Ceiling Levels for Years 1 and 2 have been modified to
reflect the actual amounts obligated during those periods.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $20,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE S!GNED
T e ELECTROMIC
} = SIGNATURE | 03/31/2016
(Signature of person suthorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable : Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | ,_u_ 13_021/0007/023 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Total Ceiling Level changed from $162,292.98 to
$93,738.36 '

CHANGES FOR LINE ITEM NUMBER: 2
Total Ceiling Level changed from $193,982.98 to
$123,036.62

CHANGES FOR LINE ITEM NUMBER: 3 .

Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from
$108,984.67 to $128,984.67

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-C~-26CW000~101FK6XR1-2532-26A6A-1626CWE044-00
1

DCN-LinelID 1626CWE044-001

Amount: $20,000,00

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $357,049.41
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $140,274.43

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,058,5902.11

TOTAL TASK ORDER OBLIGATED FUNDING: $345,759.65
BASE PERIOD (YEAR 1) - $93,738.36 )

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $128,984.67

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE . |PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
024 ' See Block 16C PR-R1-16-00188 '
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460 .
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
X 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0007

10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcmnYcooe 08/01/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer alreédy submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRAGT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
sppropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor &is not. [Ois required to sign this document and retum copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to incorporate a revised SOW to this task order. The
new task order ceiling for Option Period 2 (year 3) is increased from $140,274.43 to
$180,256.73. Also, $20,000.00 is obligated to option period 2 (year 3) of this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $39,982.30

New Total Amount for this Version: $180,256.73

New Total Amount for this Award: $397,031.71

Continued ... ‘

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED . |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
% ELECTRONIC
i.> 7 SIGNATURE 05/12/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable ‘ Prescribed by GSA :

FAR (48 CFR) 563.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED . PAGE OF
EP-W-13-021/0007/024 2 | 2

NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(7) ) (B) (C) D) (E) (F)

Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award:
$365,759.65

Incremental Funded Amount changed: from
$345,759.65 to $365,759.65

CHANGES FOR LINE ITEM NUMBER: 3

Total Amount changed from $140,274.43 to
$180,256.73

Obligated Amount for this modification: $20,000.00
‘| Incremental Funded Amount changed from
$128,984.67 to $148,984.67

NEW ACCOUNTING CODE ADDED:

Account code: .
16-17-B-01R-303D99-2505-C001-1601RZC505-001
Amount: $20,000.00

Delivery Location Code: R1 LAB
Rl Lab .

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2016
TOTAL TASK ORDER (CEILING) VALUE: $397,031.71
BASE PERIOD (YEAR 1) - $93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,128,642.64

TOTAL TASK ORDER OBLIGATED FUNDING: $345,759.65
BASE PERIOD (YEAR 1) -~ $93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $148,984.67

NSN 7540-01-152-8067 . ) OPTIONAL FORM 336 (4-86)
. : Sponsored by GSA
FAR {48 CFR) 53.110

o



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (f applicable)
025 See Block 16C See Schedule
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x |19A- MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0007

10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcmnYcoos 08/01/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
{tems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: . $45,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | 5 THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spacily authorty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Task Order Ordering Procedures; B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E.IMPORTANT:  Contractor Risnot.  [Jis required to sign this documentandretum ____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863 .
TOCOR: Dave McDonald Max Expire Date: 07/22/2020
The purpose of this modification is to:

- 1) Exercise Task Order Option Period 3 (Year 4). The ceiling for this period is
$187,300.73.
2) Obligate funding onto OP3 in the amount of $45,000.00. Funding for this period has
therefore increased from $0.00 to $45,000.00.

LIST OF CHANGES:

Reason for Modification : Exercise Option and Funding Action

Period Of Performance End Date changed from 22-JUL-16 to 22-JUL-17

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
1> zerz ELECTROMIC
7 SIGNATURE | 07/21/2016
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET |y 13-021/0007/025 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO., SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [(D) (E) (F)
Obligated Amount for this Modification: $45,000.00
Period of Performance: 07/29/2013 to 07/22/2017
0004 Task Order Option Period 3 (Year 4) 187,300.73
Contract Option Period 1
Period of Performance: (July 23, 2016- July 22,
2017) ) ’
Incrementally Funded Amount: $45,000.00
Requisition No: PR-R1-16-00270, PR-R1-16-00288
Accounting Info:
16-17-B-01N-501E50-2505~1601J2C504-001 BFY: 16
EFY: 17 Fund: B Budget Org: 01N Program (PRC):
501E50 Budget (BOC): 2505 DCN - Line ID:
1601J2C504-001
Funding Flag: Partial
Funded: $6,000.00
Accounting Info:
16-17-B-01N-501E44-2505-1601J2C504-002 BFY: 16
EFY: 17 Fund: B Budget Org: 01N Program (PRC):
501E44 ‘Budget (BOC): 2505 DCN - Line ID:
1601J2C504-002
Funding Flag: Partial
Funded: $9,000.00
Accounting Info:
16-17-B-01R~303D99-2505-1601RZ2C506~-001 BFY: 16
EFY: 17 Fund: B Budget Org: 0lR Program (PRC):
303D99 Budget (BOC): 2505 DCN - Line ID:
1601RZC506-001
Funding Flag: Partial
Funded: $30,000.00
0005 Task Order Option Period 3 (Year 4) 177,773.73

Contract Option Period 1

Period of Performance: (July 23, 2016- July 22,
2018)

(Option Line Item)

07/03/2017

TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) - $ 93,738.36
OPTION PERIOD 1 (YEAR 2) $123,036.62
OPTION PERIOD 2 (YEAR 3) $180,256.73
OPTION PERIOD 2 (YEAR 3) $187,300.73
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




c NTIN s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET | »_ui_13-021/0007/025 3 | s
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93 '

TOTAL TASK ORDER OBLIGATED FUNDING: $410,759.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $148,984.67

OPTION PERIOD 3 (YEAR 4) - $ 45,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
026 See Block 16C PR-SRRPOD-16-00222

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency
Ariel Rios Building )

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code)

TECHLAW, INC.

Attn: JUDY A MANLEY
14500 AVION PKY STE 300
CHANTILLY VA 201511108

) [9A. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

CODE 116211863 IFAUUTYCODE

X [|EP-W-13-021
0007

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
08/01/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended. [Ois not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor - Eisnot.  [is required to sign this document and retumn

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headit I

Juding solicii
7

DUNS Number: 116211863 )
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

jon/contract subject matter where feasible.)

The purpose of this modification is to shift funds in the amount of $48,801.00 from Task
Order Option Period 2 (Year 3) to Option Period 3 (Year 4). The funding for Option Period 3
has therefore increased from $45,000.00 to $93,801.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00
Continued ...

Except as provided .herein. all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Danny Uhr

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

v —

16C. DATE SIGNED
ELECTRONIC

BIGNATURE | 07/27/2016

{Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| o, _w:_13_021/0007/026 2 | s
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) ' (B) © |o (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
-$48,801.00

Incremental Funded Amount changed from
$148,984.67 to $100,183.67

CHANGES FOR ACCOUNTING CODE:
16-17—B-01L-202888-2505-1601JZC502-003
Amount changed from $1,571.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01E-401CD7-2505-1601JZ2C502-005
Amount changed from $1,309.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01E-402C95-2505-1601JZC502-006
Amount changed from $3,869.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01E-302DA2-2505-1601JZ2C502-008
Amount changed from $1,076.00 to $0.00

CHANGES FOR ACCOUNTING CODE: .
16-17~-C-26CW000-101FK6XR1-2532-26A6A-1626CWE044-00
1

ABmount changed from $20,000.00 to $5,000.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01R-303D99-2505~-C001-1601RZC505-001
Amount changed from $20,000.00 to $15,000.00

CHANGES FOR ACCOUNTING CODE:
14-E1-87FM-202B06XP1~-4183-1487ME4041-001
Amount changed from $14,220.41 to $9,220.41

CHANGES FOR ACCOUNTING CODE:
15-E1-87FM-202B06XP1-4183-1587ME5018-001
Amount changed from $3,500.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|.,_iv_13_021/0007/026 3 | 5
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

15-E1-01N-202B06XP1-4117-150101G501~-001
Amount changed from $4,000.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
15-16-B-01E-301DC3~2505-1501J2C505-010
Amount changed from $3,534.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
15-16-B-01R-303D9%9-2505-1501J32C505-015
Amount changed from $4,942.00 to $0.00

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $48,801.00
Incremental Funded Amount changed from $45,000.00

to $93,801.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
DCN-LineID 1487ME4041-001

Amount: $5,000.00

NEW ACCOUNTING CODE ADDED:

Account code: i
15-E1-87FM-202B06XP1-4183-1587ME5018-001
DCN-LinelID 1587ME5018-001

Amount: $3,500.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01R-303D99-2505-1501J2C505-015
DCN-LineID 1501J2C505-015

Amount: $4,942.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-01N-202B06XP1-4117-150101G501-001
DCN-LineID 150101G501-001

Amount: $4,000.00

NEW ACCOUNTING CODE ADDED:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE = OF
HEET|£p_w-13-021/0007/026 4 | 5
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Account code:
16-17-C-26CW000-101FK6XR1-2532~26A6A~1626CWE044-00
1

DCN-LinelID 1626CWE044-001

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01R-303D99-2505-C001-1601RZC505~-001
DCN-LineID 1601R2C505-001

Amount: $5,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-01E-301DC3-2505-1501J2C505-010
DCN-LineID 1501J2C505-010

| Amount: $3,534.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-202B88-~2505-1601JZ2C502-003
DCN-LinelID 1601J2C502-003

Amount: $1,571.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-401CD7-2505-1601J2C502-005
DCN-LineID 1601JZC502-005

Amount: $1,309.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-402C95-2505-1601J2C502-006
DCN-LineID 1601JZC502-006

Amount: $3,869.00

NEW ACCOUNTING CODE ADDED:

Account code: »
16-17-B-01E-302DA2-2505-1601J2C502~-008
DCN-LineID 1601J2C502-008

mount: $1,076.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION S EE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
A HEET | op_w-13-021/0007/026 5 | s
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Period of Performance: 07/29/2013 to 07/22/2017

TOTAL TASK ORDER (CEILING)
BASE PERIOD (YEAR 1) -
OPTION PERIOD 1 (YEAR 2) -
OPTION PERIOD 2 (YEAR 3) -
OPTION PERIOD 2 (YEAR 4) -
TOTAL TASK ORDER (CEILING)
OPTIONS: $1,267,205.93

TOTAL TASK ORDER OBLIGATED
BASE PERIOD (YEAR 1) -
OPTION PERIOD 1 (YEAR 2) -
OPTION PERICD 2 (YEAR 3) -
OPTION PERIOD 3 (YEAR 4)

VALUE: $584,332.44
$ 93,738.36
$123,036.62
$180,256.73
$187,300.73

VALUE WITH ALL

FUNDING: $410,759.65
$ 93,738.36
$123,036.62
$100,183.67
$ 93,801.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO, 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (If applicable)
027 See Block 16C . |PR-OW-16-00539
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6} CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
. Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) I [9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. :
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE = 116211863 r“cm"YCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. {Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (!f required) Net Increase: $20, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

JCHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, -
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xisnot.  [Ois required to sign this documentandretum _____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS. Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate $20,000.00 to option period 3 (year 4) of
this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $430,759.65

Incremental Funded Amount changed: from

$410,759.65 to $430,759.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
1> 73 ELECTRONIC
7 BIGNATURE | 08/19/2016
{Signature of person authorized to sign) (Signature of Contracting Officer) .

NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable ’ Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (.17 _13_021/0007/027 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from $93,801.00
to $113,801.00

NEW ACCOUNTING CODE ADDED:

Account code: :
16-17-B-87FM-202BD4XPQ-2505-1687ME6049-001
Amount: $20,000.00

Delivery Location Code: R1 LAB
R1 Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2017
TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) -~ $ 93,738.36 -

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 2 (YEAR 4) - $187,300.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93

TOTAL TASK ORDER OBLIGATED FUNDING: $430,759.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $100,183.67

OPTION PERIOD 3 (YEAR 4) - $113,801.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



. AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 I 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
028 See Block 16C PR-SRRPOD-16-00258

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY ( other than ftem 6) CoDE |

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2/P Code)

TECHLAW, INC.

Attn: JUDY A MANLEY
14500 AVION PKY STE 300
CHANTILLY VA 201511108

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 116211863 |FACILITYCODE

X IEP-W
0007

10A. MODIFICATION OF CONTRACT/ORDER NO.
-13-021

10B. DATED (SEE ITEM 13)
08/01/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in ttem 14. The hour and date specified for receipt of Offers

Ois extended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER |s ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. INITEM 1

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TQ AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E.IMPORTANT:  Contractor Risnot.  [lis required to sign this document and return

copies to the Issuing office.

14, DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $18,120.87 from Task

Order Option Period 2 (Year 3) to Option Period 3 (Yearv4).

has therefore increased from $113,801.00 to $131,921.87.

LIST OF CHANGES:

.

Reason for Modification : Funding Only Action

Total Amount for this Modification:
Continued ...

$0.00

The funding for Option Period 3

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7ype or print)

Danny Uhr

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

{Signature of person authorized o sign)

15C. DATE SIGNED

16B8. UNITED STATES OF AMERICA

T —

16C. DATE SIGNED
ELECTRONIC

sicnaTuRe | 09/08/2016

(Signature of Contracting Officer}

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |, w1 _13_021/0007/028 2 | 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
-$18,120.87

Incremental Funded Amount changed from
$100,183.67 to $82,062.80

CHANGES FOR ACCOUNTING CODE:
14-E1-87FM-202B06XP1-4183-1487ME4041-001
Amount changed from $9,220.41 to $1,560.42

CHANGES FOR ACCOUNTING CODE:
16-17-B-01L-102AH5-2505-1601J2C502-001
Amount changed from $88.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01L-201B53-2505-1601J2C502-002
Amount changed from $465.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01L-202BD4~2505-160132C502~004
Amount changed from $524.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01E-301DC3-2505-1601J2C502~007
Amount changed from $87.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01R-301D43-2505-1601J32C502-009
Amount changed from $116.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01R-302D86~-2505~1601J2C502~010
Amount changed from $29.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01E-401HD8~-2505-1601J2C502-015
Amount changed from $902.00 to $0.00

CHANGES FOR ACCOUNTING CODE:

16-17-C-26CW000-101FK6XR1-2532-26A6A-1626CWE044-00

1
Amount changed from $5,000.00 to $54.78

CHANGES FOR ACCOUNTING CODE:

16-17-B-01R-303D99-2505-C001-1601RZC505-001
Amount changed from $15,000.00 to $11,695.34

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR {48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE = OF
CONTINUATION SHEET |17 _13.021/0007/028 3 |
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © o) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $18,120.87
Incremental Funded Amount changed from
$113,801.00 to $131,921.87

CHANGES FOR ACCOUNTING CODE:
14-E1-87FM-202B06XP1~4183-1487ME4041-001
Amount changed from $5,000.00 to $12,659.99

CHANGES FOR ACCOUNTING CODE:
16-17-C-26CW000~101FK6XR1-2532-26A6A-1626CWE044-00
1 _
Amount changed from $15,000.00 to $19,945.22

CHANGES FOR ACCOUNTING CODE:
16-17~B-01R-303D99-2505-C001-1601RZC505-001
Amount changed from $5,000.00 to $8,304.66

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-401HD8-2505-1601J2C502-015
DCN-LineID 1601J2C502-015

Amount: 5902.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01R-302D86-2505-1601J2C502-010
DCN-LinelID 1601J2C502-010

Amount: $29.00

NEW ACCOUNTING CODE ADDED:

Account code:
16~17-B-01R-301D43-2505-1601J2C502-009
DCN-LineID 1601J2C502-009

Amount: $116.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-301DC3-2505-1601J2C502-007
DCN-LineID 1601J2C502-007

Amount: $87.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-202BD4-2505-1601J2C502-004
DCN-LineID 1601JZC502-004

Amount: $524.00

NEW ACCOUNTING CODE ADDED:
Account code:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SH T REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
BET|pp-w-13-021/0007/028 4 | 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UN!T PRICE AMOUNT
(R) (B) © | (E) (F)

16-17-B-01L-201B53-2505-1601JZC502-002
DCN-LineID 1601JZC502-002
Amount: $465.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L~102AH5-2505-1601J2C502-001
DCN-LineID 1601J2C502-001

Amount: $88.00

Period of Performance: 07/29/2013 to 07/22/2017
TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) - $§ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 2 (YEAR 4) - $187,300.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93

TOTAL TASK ORDER OBLIGATED FUNDING: $430,759.65
BASE PERIOD (YEAR 1) - § 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $131,921.87

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT 10 CODE . PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISFTIONIPURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
029 See Block 16C PR-R1-17-00004 ,
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than Item 6€) CODE I
SRRPOD -
US Environmental Protection Agency.
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY - |9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 % |19A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 Im.mvcoos 08/01/2013
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DES!GNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ff by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $4,991.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

JCHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E.IMPORTANT:  Contractor [Kisnot.  [Jis required to sign this documentandretum ____  copies to the Issuing office.
14. DESCR!PTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate $4,991.00 to option period 3 (year 4) of
this task order.

LIST OF CHANGES: .

Reason for Modification : Funding Only Action

New Total Amount for this Version: $187,300.73

New Total Amount for this Award: ‘$762,106.17

Obligated Amount for this Modification: $4,991.00

New Total Obligated Amount for this Award: $435,750.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B8. UNITED STATES OF AMERICA 16C. DATE SIGNED
™ zezz ELECTRONIC
7 SIGNATURE | 11/23/2016 -
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET o0 _1_13_021/0007/029 2 |3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (C) D) (E) (F)
Incremental Funded Amount changed: from

$430,759.65 to $435,750.65

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $4,991.00

Incremental Funded Amount changed from
$131,921.87 to $136,912.87

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L~-202BD4-2505-1701JZC501-005
Amount: $3,288.00

NEW ACCOUNTING CODE ADDED:

Account code: ‘
16-17-B-01L-202B88-2505-1701JZC501-004
Amount: $1,313.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-201B53-2505-1701J2C501~003
Amount: $315.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01R-301D43-2505-1701J2C501-011
Amount: $60.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01R-302D86-2505-1701J2C501-012
Amount: $15.00

Delivery Location Code: R1 LAB
Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2017

TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) - $ 93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) - $180,256.73
OPTION PERIOD 2 (YEAR 4) - $187,300.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93

TOTAL TASK ORDER OBLIGATED FUNDING: $430,759.65

Continued ...

{

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET|o,_w1_13_021/0007/029 3. 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPL!ES’SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () | (E) (F)
$435,750.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERI
OPTION PERI
OPTION PERI

$123,036.62
$ 82,062.80
$131,921.87 $136,912.87

OD 1 (YEAR 2)
OD 2 (YEAR 3)
OD 3 (YEAR 4)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

. 1 2
2. AMENDMENT/MODIFICATION NO. ) 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (!f applicable)
030 See Block 16C PR~R1-17-00067
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than itern 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x [9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. _ .
Attn + JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
X 10A. MOD!FICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13) -
CODE 116211863 |FA°'UTY°°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or () By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $20,000.00
See Schedule ’

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A, ) .

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY-OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Kisnot.  [is required to sign this document and return copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020
The purpose of this modification is to obligate $20,000.00 to option period 3 of this task
order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $455,750.65

Incremental Funded Amount changed: from

$435,750.65 to $455,750.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
™ zeZ ELECTRONIC
7 SIGNATURE | 02/08/2017
{Signature of person authorized o sign) . (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . . Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|» w0 13_021/0007/030 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from
$136,912.87 to $156,912.87

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B~01R-303D99-2505-1701RZC501-001
Amount: $20,000.00

Delivery Location Code: R1 LAB
Rl Lab !

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2017
TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 2 (YEAR 4) - $187,300.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93

TOTAL TASK ORDER OBLIGATED FUNDING: $455,750.65
BASE PERIOD (YEAR 1) .~ $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) $ 82,062.80

OPTION PERIOD 3 (YEAR 4) $156,912.87

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR} 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

) -1 2
2. AMENDMENT/MOD!FICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO‘. (!f applicable)
031 - - See Block 16C PR-R1-17-00148
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ftem 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. :
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11}
14500 AVION PKY STE 300
CHANTILLY VA 201511108
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 rmcmnvcooE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMEN dMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVEDAT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) . Net Increase: $15,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor s not. Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020 '

The purpose of this modification is to obligate $15,000.00 to .option period 3 year 4 of
this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $15,000.00

New Total Obligated Amount for this Award: $470,750.65

Incremental Funded Amount changed: from

$455,750.65 to $470,750.65

Continued ...

' Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
’D % ELECTRONIC
7 BIGNATURE | 04/10/2017
{Signature of person authorized fo sign) . (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV, 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET o _1_13-021/0007/031 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) © [ (E) - P
CHANGES FOR LINE ITEM NUMBER: 4.
Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from
$156,912.87 to $171,912.87
NEW ACCOUNTING CODE ADDED:
Account code: .
17-18-B-01R-303D99-2505-1701RZC506-001
Amount: $15,000.00
Delivery Location Code: Rl LAB
Rl Lab
NE Regional Laboratory
11 Technology Drive
North Chelmsford MA 01863 USA
Period of Performance: 07/29/2013 to 07/22/2017
TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) - § 93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) - $180,256.73
OPTION PERIOD 2 (YEAR 4) - $187,300.73
TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93
TOTAL TASK ORDER OBLIGATED FUNDING: $470,750.65
BASE PERIOD (YEAR 1) - $ 93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) - $ 82,062.80
OPTION PERIOD 3 (YEAR 4) - $171,912.87
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFR) $3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 - 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (If applicable)
032 See Block 16C PR-R1-17-00164
6.ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Item 6) CooE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., streot, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY . 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $2,400.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of the Government's Obllgatlon (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor XJis not. [Ois required to sign this document and return copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020
The purpose of this modification is to obligate $2,400.00 to option period 3 of this task
order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $2,400.00

New Total Obligated Amount for this Award: $473,150.65

Incremental Funded Amount changed: from

$470,750.65 to $473,150.65

Continued ...

Except as Wded herein, aft terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
T zezZ ELECTRONIC
7 BIGNATURE | 04/28/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




: REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| oy 13-021/0007/032 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © o (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4 )

Obligated Amount for this modification: $2,400.00
Incremental Funded Amount changed from
$171,912.87 to $174,312.87

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B~01L-202B88-2505-1701LZC502-001
Rmount: $2,400.00

Delivery Location Code: Rl LAB
Rl Lab .

NE Regibnal Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2017
TOTAL TASK ORDER (CEILING) VALUE: $584,332.44
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 2 (YEAR 4) - $187,300.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,267,205.93

TOTAL TASK ORDER OBLIGATED FUNDING: $473,150.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $174,312.87

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT N0|. (If applicable)
033 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 380S5R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
X 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0007

10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013

11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. TH!S SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X | B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Kisnot.  is required to sign this document and return copies to the issuing office.
luding solicitation/contract subject matter where feasible.)

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heading

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to:
1. Approve and incorporate the revised SOW, technical proposal and cost estimate dated June

27th, 2017.

2. Increase the ceiling for Option period 3(Year 4) of this task order to $199,700.73.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

Total Amount for this Modification:
New Total Amount for thlS Version:
Continued ...

$12,400.00
$199,700.73

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

" 15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/)’_D 2 % '/é CLECTROMIC
swanaTURE | 06/30/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|n i 13_021/0007/033 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

New Total Amount for this Award: $596,732.44
CHANGES FOR LINE ITEM NUMBER: 4

Total Amount changed

from $187,300.73 to $199,700.73

Delivery Location Code: R1 LAB

Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2017
TOTAL TASK ORDER (CEILING) VALUE: $596,732.44
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 2 (YEAR 4) - $199,700.73

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,279,605.93

TOTAL TASK ORDER OBLIGATED FUNDING: $473,150.65
BASE PERIOD (YEAR 1) - § 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $174,312.87

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OFI PAGES
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (i applicable)
034 See Block 16C See Schedule
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460 :
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
108. DATED (SEE ITEM 13)
CODE 116211863 |FA°"-'TYC°°E 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning ’ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $71,084.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Task Order Ordering Procedures; B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Kisnot.  [Ois required to sign this documentandreturn _____ copies to the issuing office.
14. DESCR!PTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to exercise Task Order Option Period 4 (year 5) of this
task order. The total ceiling amount for Task Order Option Period 4 (year 5) is
$186,610.06. The total funded amount for Task Order Option Period 4 (year 5) is $71,084.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option

New Total Amount for this Version: $186,610.06

New Total Amount for this Award: $783,342.50

Obligated Amount for this Modification: $26,584.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

. SoNATURE | 07/19/2017
(Signature of person authorized to sign) . {Signature of Contracting Officer)
NSN 7540-01-152-8070 . . STANDARD FORM 30 (REV. 10-83)

Previous edition unusable : Prescribed by GSA
' FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET|;_y;_13-021/0007/034 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC. :
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(7) (B) (C) D) (E) (F)
New Total Obligated Amount for this Award: .
$544,234.65 o
Incremental Funded Amount changed: from
$473,150.65 to $544,234.65 '
CHANGES FOR LINE ITEM NUMBER: 5
Description changed from Task Order Option Period .
3 (Year 4)
Contract Option Period 1
Period of Performance: (July 23, 2016- July 22,
2018) to Task Order Option Period 4 (Year 5)
Contract Option Period 1 i
Period of Performance: (July 23, 2016- July 22,
2018)
Total Amount changed from $177,773.73 to
$186,610.06
Obligated Amount for this modification: $71,084.00
Incremental Funded Amount changed from $0.00 to
$71,084.00
Exercised option
CHANGES FOR DELIVERY LOCATION: R1 LAB
Amount changed from $177,773.73 to $186,610.06
NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-01L-202B67~-2505-1701LZC505~-001
Amount: $26,584.00
NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-87FM-202BD4XPQ-2505-1787ME7017-001
Amount: $44,500.00
Delivery Location Code: R1 LAB
Rl Lab :
NE Regional Laboratory
11 Technology Drive )
North Chelmsford MA 01863 USA
Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $783,342.50
BASE PERIOD (YEAR 1) - $ 93,738.36
OPTION PERIOD 1 (YEARR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) - $180,256.73
OPTION PERIOD 3 (YEAR 4) - $199,700.73
OPTION PERIOD 4 (YEAR 5) - $186,610.06
TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,279,605.93
TOTAL TASK ORDER OBLIGATED FUNDING: $544,234.65
Continued ...
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR 148 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u ET|Ep-w-13-021/0007/034 13 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
BASE PERIOD (YEAR 1) - § 93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) - $ 82,062.80
OPTION PERIOD 3 (YEAR 4) - $174,312.87
OPTION PERIOD 4 (YEAR 5) - $71,084.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MODIFICATION NO. . 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
035 See Block 16C - |PR-R1-17-00406
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) I 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. .
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 rmcunYconE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
] The above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $15 ,000.00
See Schedule *

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authorty)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Kisnot.  Ois required to sign this document and retumn copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate $15,000.00 to option period 4 (year 5) of
this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $15,000.00

New Total Obligated Amount for this Award: $559,234.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
' 'D zerz ELECTRONIC
- -7 SIGNATURE 08/11/2017
(Signature of person authorized to sign} (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . ) Prescribed by GSA :

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | o _w_13_021/0007/035 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Incremental Funded Amount changed: from
$544,234.65 to $559,234.65

CHANGES FOR LINE ITEM NUMBER: 5 .
Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from $71,084.00
to $86,084.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B-01R-303D99-2505-1701RZC510-001
Amount: $15,000.00

Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $783,342.50
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $186,610.06

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,279,605.93 .

TOTAL TASK ORDER OBLIGATED FUNDING: $559,234.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) ~-$ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $174,312.87

OPTION PERIOD 4 (YEAR 5) - $86,084.00

NSN 7540-01-152-80687

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (/f applicable)
036 ’ See Block 16C PR-R1-17-00411
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
-TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 -
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 ] FACILITY CODE 08/'01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soficitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming : coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is recelved prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $2,400.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN STEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. .

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
€. IMPORTANT: Contractor -~ Xis not. [Ois required to sign this document and retum copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020
The purpose of this modification is to obligate $2,400.00 to option period 4 of this task
order. ’

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $2,400.00

New Total Obligated Amount for this Award:_$561,634.65

Incremental Funded Amount changed: from

$559,234.65 to $561,634.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
1'> % ELECTROMIC
7 BIGNATURE | 09/06/2017
(Signature of person authorized to sign) {Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable o Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| .1 13_021/0007/036 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
{TEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E)

(F)

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $2,400.00
Incremental Funded Amount changed from $86,084.00
to $88,484.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B~01L-202B88-2505-1701L2C508-001
Amount: $2,400.00

Delivery Location Code: Rl LAB
R1 Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $783,342.50
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $186,610.06

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,279,605.93

TOTAL TASK ORDER OBLIGATED FUNDING: $561,634.65
BASE PERIOD (YEAR 1) - § 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80
OPTION PERIOD 3 (YEAR 4) - $174,312.87
OPTION PERIOD 4 (YEAR 5) - $88,484.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 14| 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

037 See Block 16C PR-SRRPOD-17-00273
6.ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (I other than ke 6) CODE |
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.

Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108

x |10A. MODIFICATION OF CONTRACT/ORDER NO
EP-W-13-021

0007
10B. DATED (SEE ITEM 13)
CODE 116211863 ' Im.uwcoos 08/01/2013
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
(3 The above numbered solicitation is amended as set forth in ttem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dale, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E.IMPORTANT:  Contractor [Xlisnot.  [Jis required to sign this documentandreturn ______~ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)

DUNS Number: 116211863
TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $48,937.84 from Option
Period 3 (Year'4)‘onto Option Period ‘4 (Year 5). The funding for Option Period 4 has
therefore increased from $88,484.00 to $137,421.84.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
'\> % ELECTRONIC
’ BIGNATURE | 09/12/2017
(Signature of person authorized fo sign) . . (Signature of Contracting Officer)

NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|p,_i_93_021/0007/037 2 |
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE . AMOUNT
(a) (B) © |y (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification:
-$48,937.84

Incremental Funded Amount changed from
$174,312.87 to $125,375.03

CHANGES FOR ACCOUNTING CODE:
16-17-B-01N-501E50-2505-1601J2C504-001
Amount changed from $6,000.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01N-501E44-2505-160132C504-002
Amount changed from $9,000.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
15-E1-87FM-202B06XP1-4183-1587ME5018-001
Amount changed from $3,500.00 to $2,178.26

CHANGES FOR ACCOUNTING CODE: )
15-E1-01N-202B06XP1-4117-150101G501-001
Amount changed from $4,000.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-C-26CW000-101FK6XR1-2532-26A6A-1626CWE044-00
1

Amount changed from $19,945.22 to $18,705.16

CHANGES FOR ACCOUNTING CODE:
16-17-B-01L-202B88-2505-1601JZC502-003
Amount changed from $1,571.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-01E-402C95-2505-1601J2C502-006
Amount changed from $3,869.00 to $743.52

CﬁANGES FOR ACCOUNTING CODE:
16-17-B-87FM-202BD4XPQ-2505-1687ME6049-001
Amount changed from $20,000.00 to $10,000.00

CHANGES FOR ACCOUNTING CODE:
16-17-B-011L-201B53-2505-1601J2C502-002
Amount changed from $465.00 to $0.00

CHANGES EOR ACCOUNTING CODE:
17-18-B~-01R-303D99-2505-1701RZC506-001
Amount changed from $15,000.00 to $5,185.44

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINU TION H REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ATION SHEET |0y 13_021/0007/037 3 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) ) | (E) (F)

CHANGES FOR ACCOUNTING CODE:
17-18-B-01L-202B88-2505-1701L2C502-001
Amount changed from $2,400.00 to $0.00

CHANGES FOR LINE ITEM NUMBER: 5 :
Obligated Amount for this modification: $48,937.84
Incremental Funded Amount changed from $88,484.00
to $137,421.84

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-201B53-2505-1601J2C502-002
DCN-LinelID 1601J2C502-002

Amount: $465.00

NEW ACCOUNTING CODE ADDED:

Account code: )
17-18-B-01R-303D99-2505-1701RZC506-001
DCN-LineID 1701RZC506-001

Amount: $9,814.56

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B-01L-202B88-2505-1701L2C502-001
DCN-LineID 1701LZC502-001

Amount: $2,400.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-87FM-202B06XP1-4183-1587ME5018-001
DCN~LineID 1587MES018-001

Amount: $1,321.74

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-01N-202B06XP1-4117-150101G501-001
DCN-LineID 150101G501-001

Amount: $4,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-C-26CW000-101FK6XR1~-2532-26A6A-1626CWE044-00
1

DCN-LinelID 1626CWE044-001

Amount: $1,240.06

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01L-202B88-2505-1601J2C502-003
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |-y _13_021/0007/037 s |
NAME OF OFFEROR OR CONTRACTOR
* TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) |p) (E) (F)

DCN-LinelD 1601JzZC502-003
Amount: $1,571.00

|NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01E-402C95-2505-1601J2C502-006
DCN-LineID 1601JZC502-006

Amount: $3,125.48

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-87FM-202BD4XPQ~-2505-1687ME6049-001
DCN-LineID 1687ME6049-001

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-B-01N-501E50~2505-1601JZC504-001
DCN-LineID 1601JZC504-001

Amount: $6,000.00

NEW ACCOUNTING CODE ADDED:

Account code: :
16-17-B-01N-501E44-2505-1601J32C504-002
DCN-LineID 1601JZC504-002

Amount: $9,000.00

Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $783,342.50

BASE PERIOD (YEAR 1) - $ 93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) $180,256.73
OPTION PERIOD 3 (YEAR 4) $199,700.73
OPTION PERIOD 4 (YEAR 5) $186,610.06
TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,279,605.93

TOTAL TASK ORDER OBLIGATED FUNDING: $561,634.65

BASE PERIOD (YEAR 1) - $ 93,738.36
OPTION PERIOD 1 (YEAR 2) - $123,036.62
OPTION PERIOD 2 (YEAR 3) - $ 82,062.80
OPTION PERIOD 3 (YEAR 4) - $125,375.03
OPTION PERIOD 4 (YEAR 5) - $137,421.84

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
. 1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
038 See Block 16C PR-ORD-17-02456 ‘
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. N.AME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY ) v 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L'TY<=°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Qis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soficitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
__reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $15, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. .

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OfHER (Specify type of modification and authority)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Kisnot.  [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to approve the revised cost proposal, and incorporates
the revised SOW, which now includes Task Area 11 for Option Period 4 (Year 5) of this Task
Order. The new ceiling for OP4 is now $191,230.06. Funding in the amount of $15,000.00 is
also being obligated onto OP4.

LIST OF CHANGES: 8
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $15,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 8 A or 10A, as heretofore changed, remains unchange& and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (7ype or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
—‘> Y~ ELECTRONIC
7 BIGNATURE | 09/26/2017
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV, 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 63.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET (-1 _13_021/0007/038 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTlTY UNIT UNIT PRICE AMOUNT
(a) (B) © |mo (E) (F)

CHANGES FOR LINE ITEM NUMBER: 5

Total Ceiling Amount changed from $186,610.06 to
$191,230.06

Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from
$137,421.84 to $152,421.84 "

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-C-26CW000-301FK8XPW-2532-26A6A-1726CHE113-00
1 _

DCN-LineID 1726CWE113-001

Amount: $15,000.00

Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $783,342.50
BASE PERIOD (YEAR 1) - § 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62°

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD -3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $186,610.06

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,292,817.26 ‘

TOTAL TASK ORDER OBLIGATED FUNDING: $576,634.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $125,375.03

OPTION PERIOD 4 (YEAR 5) - $152,421.84

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTIDCGODE PAGE °FI PAGES
1 2
2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00039 See Block 16C PR-R1-18-00025
6.ISSUED BY CODE {SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460 .
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'UTYCODE - 08/01/2013
| 11. THIS {TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this émendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. :

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E.IMPORTANT:  Contractor Xisnot.  [Ois required to sign this document and return copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020
The purpose of this modification is to obligate $10,000.00 to option period 4 of this task
order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $10,000.00

New Total Obligated Amount for this Award: $586,634.65

Incremental Funded Amount changed: from

$576,634.65 to $586,634.65

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ﬁ 2 % ,/é £LECTRONIC
. BaNATURE | 11/21/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 : STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|op,_1:_13_021/0007/P00039 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from
$152,421.84 to $162,421.84

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B-01R-000D99-2505-1801RZ2C501-001
Amount: $10,000.00 :

Delivery Location Code: Rl LAB
Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $783,342.50
BASE PERIOD (YEAR 1) - § 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $186,610.06

TOTAL TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,292,817.26

TOTAL TASK ORDER OBLIGATED FUNDING: $586,634.65
BASE PERIOD (YEAR 1) - $§ 93,738.36 '
OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $125,375.03

OPTION PERIOD 4 (YEAR 5) - $162,421.84

NSN 7540-01-152-8067

OPTIONAL FORM 336 {4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00040 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. -
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
) 10B. DATED (SEE ITEM 13)
CODE 116211863 |FA<='L'TY<=°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers Ois extended. [:]~is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumiqg copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DES!GNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Eisnot.  [Ois required to sign this document and return coples to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to incorpbrate a revised SOW for Option Period 4 (Year
5) of this Task Order. The Task Order ceiling for OP4 has no change. )

LIST OF CHANGES: .
Reason for Modification : Incorporate SOW revision

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
) 1> ﬂ% ELECTROMNIC
7 SIGNATURE | 01/03/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET |11 13_021/0007/P00040 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

TOTAL TASK .ORDER (CEILING)
BASE PERIOD (YEAR 1) -
OPTION PERIOD 1 (YEAR 2) -
OPTION PERIOD 2 (YEAR 3) -
OPTION PERICD 3 (YEAR 4) -~
OPTION PERIOD 4 (YEAR 5) -
TOTAL TASK ORDER (CEILING)
OPTIONS: $1,292,817.26

TOTAL TASK ORDER OBLIGATED
BASE PERIOD (YEAR 1) -
OPTION PERIOD 1 (YEAR 2) -
OPTION PERIOD 2 (YEAR 3) -
OPTION PERIOD 3 (YEAR 4) -
OPTION PERIOD 4 (YEAR 5) -

Period of Performance: 07/29/2013 to 07/22/2018

VALUE: $783,342.50
$ 93,738.36
$123,036.62
$180,256.73
$199,700.73
$186,610.06

VALUE WITH ALL

FUNDING: $586,634.65
$ 93,738.36
$123,036.62
$ 82,062.80
$125,375.03
$162,421.84

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

. 1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. {!f applicable)

041 See Block 16C See Schedule :

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (¥ other than ftem 6) cooE |

SRRPOD -

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N:. W.

Mail Code: 3805R i .

Washington DC 20460 -

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108

X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
. 108. DATED (SEE ITEM 13)
CODE 116211863 IFAC'UTYCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
Othe above numbered solicitation Is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $28 ,800.00
See Schedule ’

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT iS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority) .
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Xisnot.  [is required to sign this document and retum : copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $28,800.00 to Option
‘Period 4 (Year 5). The total amount of funding available for Option Period 4 (Year 5) on
the task order has increased by $28,800.00 from $162,421.84 to $191,221.84.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $191,230.06

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
™ Y~ ELECTROMIC
7 BIGNATURE | 02/28/2018
{Signature of person authorized fo sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable ) Prescribed by GSA
: FAR (48 CFR) 5§3.243



CONTINUAT 0 SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ION SHEET ). o _y_13-021/0007/041 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3) (B) © | (E) (F)

Obligated Amount for this Modification: $28,800.00
New Total Obligated Amount for this Award:
$615,434.65

CHANGES FOR LINE ITEM NUMBER: 5 )

Obligated Amount for this modification: $28,800.00
Incremental Funded Amount changed from
$162,421.84 to $191,221.84

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B-01R-000D99-2505~1801RZC503-001
DCN-LineID 1801RzC503-001

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B-01N-501E50-2505-1801J2C501-013
DCN-LineID 1801JZC501-013

Amount: $13,800.00

Period of Performance: 07/29/2013 to 07/22/2018
TOTAL TASK ORDER (CEILING) VALUE: $787,962.50
BASE PERIOD (YEAR 1) - - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $191,230.06
TOTAL'TASK ORDER (CEILING) VALUE WITH ALL
OPTIONS: $1,292,817.26

TOTAL TASK ORDER OBLIGATED FUNDING: $615,434.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $125,375.03

OPTION PERIOD 4 (YEAR 5) - $191,221.84

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)}
P00042 07/23/2018 PR-R1-18-00242
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE [
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) . ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 . IFAC'L'TYCODE -1 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $15,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
X H.6 OPTION TO EXTEND THE TERM OF THE CONTRACT- IDIQ CONTRACT (EPAAR 1552.217-76) (APR 1984) TAILORED

E. IMPORTANT: Contractor Kisnot.  [is required to sign this documentandretumn _________ copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to:

1. Approve the Contractor's revised technical and cost proposal dated May 7, 2018;

2. Obligate funding in the amount - -of $15,000.00 to Option Period 4 (Year 5). The funding
for Option Period 4 (Year 5) has therefore increased by $15,000.00 from $191,221.84 to
$206,221.84;

3. Exercise Award Term 1 (Years 6 and 7) of the Task Order with an effective date of July
23, 2018 and an end date July 22, 2020. The total Task Order ceiling of the two-year
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR - 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
‘ /P 2 % :/é CLECTROMIC
stanature | 05/18/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable ) \ Prescribed by GSA
. FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-021/0007/P00042

PAGE OF

NAME OF OFFEROR OR CONTRACTOR »

TECHLAW,

INC.

ITEM NO.
(RA)

SUPPLIES/SERVICES
(B)

QUANTITY
{8))

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0006

Award Term is $464,861.46.

LIST OF CHANGES:

Reason for Modification: Exercise an Option
Period Of Performance End Date changed from
22-JUL-18 to 22-JUL-20

New Total Amount for this Award: $1,301,123.96
Obligated Amount for this Modification: $15,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Total Amount changed

from $191,230.06 to $239,530.06

Obligated Amount for this Modification: $15,000.00
Incremental Funded Amount changed from
$191,221.84 to $206,221.84

NEW ACCOUNTING CODE ADDED:

Account code: .
18-19-B-01R-000D99-2505-1801RZC506-001
DCN-LineID 1801RZC506-001

Amount: $15,000.00

i

Period of Performance: 07/29/2013 to 07/22/2020

Task Order Award Term 1 (Years 6 & 7)
Period of Performance: (July 23, 2018 - July 22,
2020)

TOTAL TASK ORDER (CEILING) VALUE: $ 1,301,123.96
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $180,256.73

OPTION PERIOD 3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $239,530.06

AWARD TERM 1 (YEARS 6 & 7) - $464,861.46

TOTAL TASK ORDER OBLIGATED FUNDING: $ 630,434.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) - $125,375.03

OPTION PERIOD 4 (YEAR 5) - $206,221.84

AWARD TERM 1 (YEARS 6 & 7) - $0

464,861.46

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OFI PAGES

. 1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00043 07/23/2018 See Schedule
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (I other than ltem 6) CODE I
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.

Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108

x |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021

0007
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L"YC°°E. . 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $50,200.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. )

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor [Xis not. s required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to add funding in the amount of $50,200.00 to the Award
Term (Years 6 & 7) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for the Award Term (Years 6 & 7) on this
task order has increased by $50,200.00 from $0.00 to $50,200.00. This modification has an
effective date of July 23, 2018.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

/5-3 2 % ,/é ELECTRONIC
SianarURe | 07/13/2018
(Signature of person suthorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |-, _i0_13_021/0007/P00043 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) () | (E) (F)

Reason for Modification: Funding Only Action

New Total Amount for this Version: $464,861.46
New Total Amount for this Award: $1,301,123.96
Obligated Amount for this Modification: $50,200.00
New Total Obligated Amount for this Award:
$680,634.65

CHANGES FOR LINE ITEM NUMBER: 6

Obligated Amount for this Modification: $50,200.00
Incremental Funded Amount changed from $0.00 to
$50,200.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B-87FM-000BD4-2505-1887MEB013-001
DCN-LineID 1887ME8013-001

Amount: -$24,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B~01R-000D99-2505-1801RZC508-001
DCN-LineID 1801RZC508-001

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B-01N-000C95-2505-1801J2C503-002
Beginning FiscalYear 180rganization
DCN-LineID 180132C503-002

Amount: $3,700.00

NEW ACCOUNTING CODE ADDED:

Account code: ]
18-19-B-01N-000B88-2505-1801J2C503-001
DCN-LineID 1801JzC503-001

Amount: $2,500.00

TOTAL TASK ORDER (CEILING) VALUE: $ 1,301,123.96
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) $123,036.62

OPTION PERIOD 2 (YEAR 3) $180,256.73

OPTION PERIOD 3 (YEAR 4) - $199,700.73

OPTION PERIOD 4 (YEAR 5) - $239,530.06

AWARD TERM 1 (YEARS 6 & 7) - $464,861.46

TOTAL TASK ORDER OBLIGATED FUNDING: $ 680,634.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3. (YEAR 4) - $125,375.03

OPTION PERIOD 4 (YEAR 5) - $206,221.84
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CON N |0 T REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
TINUATION SHEET|op_i0_13-021/0007/P00043 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) (© o (E) (F)

AWARD TERM 1 (YEARS 6 & 7) - $50,200.00

Périod of Performance: 07/29/2013 to 07/22/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT . I
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
P00044 07/23/2018 PR-SRRPOD-18-00097
6. ISSUED BY CODE { SRRPOD 7. ADMINISTERED BY (/f other than tem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY ) 98B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
: X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'UTYC°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram o letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and s received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES YO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

-CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authonty) ]
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IRPORTANT: Contractor Kisnot.  Jis required to sign this document and return copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, including solicitation/contract subject matter where foasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $32,615.00 from Option
Period 4 (Year 5) to the Award Term (Years 6 & 7). The total amount of funding available
for the Award Term (Years 6 & 7) on this task order has increased by $32,615.00 from
$80,000.00 to $112,615.00. This modification has an effective date of July 23, 2018,

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced In ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect. .

15A. NAME AND TITLE OF SIGNER (Type or print) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (7ype or print)
Ross Miller )
15B. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 168, UNITED STATES OF AMERICA 16C. DATE SIGNED
/)-‘: 2 C‘% :/é CLECTRONMC
saNATURe | 07/17/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
. FAR (48 CFR) 563.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | i 13_021/0007/P00044 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) ) |y (E) (F)

New Total Amount for this Version: $704,391.52
New Total Amount for this Award: $1,301,123.96

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this Modification:
-$32,615.00

Incremental Funded Amount changed from
$206,221.84 to $173,606.84

CHANGES FOR ACCOUNTING CODE:
17-18-B-01L-202B67-2505-1701LZ2C505-001
Amount changed from $26,584.00 to $17,584.00

CHANGES FOR ACCOUNTING CODE:
17-18-B-87FM-202BD4XPQ-2505-1787ME7017-001
Amount changed from $44,500.00 to $26,500.00

CHANGES FOR ACCOUNTING CODE:
17-18-B-01L-202B88-2505-1701LZC508-001
Amount changed from $2,400.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
17-18-C-26CW000-301FK8XPW-2532~26A6A~-1726CWE113-00
1 .

Amount changed from $15,000.00 to $11,785.00

CHANGES FOR LINE ITEM NUMBER: 6

Obligated Amount for this Modification: $32,615.00
Incremental Funded Amount changed from $50,200.00
to $82,815.00

NEW ACCOUNTING CODE ADDED:

Account code: | .
17-18-B-01L-202B67-2505-1701L2C505-001
DCN-LineID 1701LZC505-001

Amount: $9,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B-87FM-202BD4XPQ-2505-1787ME7017-001
DCN-LineID 1787ME7017-001

Amount: $18,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-18-B-01L-202B88-2505~-1701L2C508-001
DCN-LineID 1701LZC508-001

Amount: $2,400.00

NEW ACCOUNTING CODE ADDED:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
N EP-W-13-021/0007/P00044 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (<) (D) (E) (F)

Account code:
17-18-C-26CW000-301FK8XPW-2532-26A6A-1726CWE113-00
1

DCN-LineID 1726CWE113-001
Amount: $3,215.00

Task Order Ceiling Value: $867,614.62

(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)

(Option Period 2, Year 3: $126,189.81)

(Option Period 3, Year 4: $118,374.46)

(Option Period 4, Year 5: $130,085.81)

(Task Order Award Term, Years 6 & 7: $257,736.27)
Total Task Order Funded Amount: $681,489.21)
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $111,351.53)

(Option Period 2, Year 3: $121,261.27)

(Option Period 3, Year 4: $118,156.25)

(Option Period 4, Year 5: $97,470.81)

(Task Order Award Term, Years 6 & 7: $112,615.00)

Period of Performance: 07/29/2013 to 07/22/2020

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (It applicable)
P00045 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stats and 2IP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY . 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTY°°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ) Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authonty)
E.IMPORTANT:  Contractor Kisnot.  [Jis required to sign this documentandreturn ___~  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whers feasible.)
DUNS Number: 116211863

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this administrative modification is to change the description from
Modification 044. The language should read, "The purpose of this modification is to shift
funds in the amount of $32,615.00 from Option Period 4 (Year 5) to the Award Term (Years 6
& 7). The total amount of funding available for the Award Term (Years 6 & 7) on this task
order has increased by $32,615.00 from $50,200.00 to $82,815.00."

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Jessica Wilson

15B. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. d . y ‘/- ‘ ’ CLECTROMC :
Aobten. V- Sanarvre | 07/25/2018
{Signature of person authorized fo sign) . (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET|n_wi_13_021/0007/P00045 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) ) | (E) (F)

Reason for Modification: Other Administrative
Action
New Total Amount for this Award: $1,301,123.96

TOTAL TASK ORDER (CEILING) VALUE: $ 1,301,123.96
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERICD 2 (YEAR 3) $180,256.73

OPTION PERIOD 3 (YEAR 4) $199,700.73

OPTION PERIOD 4 (YEAR 5) $239,530.06

AWARD TERM 1 (YEARS 6 & 7) - $464,861.46

TOTAL TASK ORDER OBLIGATED FUNDING: $ 680,634.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) $123,036.62

OPTION PERIOD 2 (YEAR 3) $ 82,062.80

OPTION PERIOD 3 (YEAR 4) $125,375.03

OPTION PERIOD 4 (YEAR 5) $173,606.84

AWARD TERM 1 (YEARS 6 & 7) - $82,815.00

Period of Performance: 07/29/2013 to 07/22/2020

NSN 7540-01-152-8067

OPFTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 I 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
P00046 See Block 16C PR-R1-18-00380
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (!f other than tem 6) CODE I
SRRPOD '
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) |[oA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY OB. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'L"YCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10,000.00
See Schedule )

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE [N THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Speciy type of modification and authority)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor Xlisnot.  [Jis required to sign this documentandretum ________ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
'TOCOR: Dave McDonald Max Expire Date: 07/22/2020

The purpose of this modification is to add funding in the amount of $10,000.00 to the Award
Term (Years 6 & 7) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for the Award Term (Years 6 & 7) on this
task order has increased by $10,000.00 from $82,815.00 to $92,815.00.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA ) 16C. DATE SIGNED
ﬁ é % ../é ELECTROMIC
s:iaNATURE | 08/03/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| . _»0_13_021/0007/P00046 | 2 E
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

New Total Amount for this Version: $464,861.46
New Total Amount for this Award: $1,301,123.96
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award:
$690,634.65

CHANGES FOR LINE ITEM NUMBER: 6

Obligated Amount for this Modification: $10,000.00
Incremental Funded Amount changed from $82,815.00
to $92,815.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B-01L-000B88-2505-1801Lz2C509-001
DCN-LineID 1801LZC509-001

Amount: $10,000.00

TOTAL TASK ORDER (CEILING) VALUE: $ 1,301,123.96
BASE PERIOD (YEAR 1) - § 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) $180,256.73

OPTION PERIOD 3 (YEAR 4) $199,700.73

OPTION PERIOD 4 (YEAR 5) - $239,530.06

AWARD TERM 1 (YEARS 6 & 7) - $464,861.46

TOTAL TASK ORDER OBLIGATED FUNDING: § 690,634.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) - $ 82,062.80

OPTION PERIOD 3 (YEAR 4) $125,375.03

OPTION PERIOD 4 (YEAR 5) $173,606.84

AWARD TERM 1 (YEARS 6 & 7) - $92,815.00

Period of Performance: 07/29/2013 to 07/22/2020

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT 1D CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00047 See Block 16C PR-R1-18-00145
6. ISSUED BY CODE |R]1 ] 7. ADMINISTERED BY (/f other than ltem 6) CODE ISRRPOD
Region 1 SRRPOD
.US Environmental Protection Agency US Environmental Protection Agency
S5 Post Office Square Ariel Rios Building
Boston MA 02109-3912 ’ 1200 Pennsylvania Avenue, N. W.
: Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0007
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA<='L'T\“‘-°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted ; such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
) ORDER NO. IN ITEM 10A. .

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and  authority)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor BXis not. [Ois required to sign this document and return coples to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

The purpose of this modification is to shift funding in the amount of %$25,967.46 from TO
Option period #4 (Year 5), to the Award Term (Years 6 & 7) of this task order to perform
work under all task areas of the Statement of Work. The total amount of funding available
for the Award Term (Years 6 & 7) on this task order has increased by $25,967.46 from
$92,815.00 to $118,782.46.

TOCOR: Dave McDonald Max Expire Date: 07/22/2020

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and eflect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Craig Toland
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
09/26/2018
{Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| o,y _13_021/0007/P00047 2 | 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) ) ) (E) (F)

Reason for Modification: Other Administrative
Action :

Total Amount for this Modification: $0.00
New Total Amount for this Version: $1,301,123.96
New Total Amount for this Award: $1,301,123.96
Buyer changed

from Eric Langett

to Craig Toland

Contracting Officer changed
from Ross Miller

to . Craig Toland

New Issuing Address:
Region 1
US Environmental Protection Agency
5 Post Office Square
Boston MA 02109-3912

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this Modification:
-$25,967.46
Incremental Funded Amount changed from
$173,606.84 to $147,639.38

CHANGES FOR ACCOUNTING CODE:
17-18-B-01L-202B67-2505-1701L2C505-001
Amount changed from $17,584.00 to $17,158.35

CHANGES FOR ACCOUNTING CODE:
17-18-B-87FM-202BD4XPQ-2505-1787ME7017-001
Amount changed from $26,500.00 to $17,581.17

CHANGES FOR ACCOUNTING CODE:
17-18-B-01L-202B88-2505-1701L2C502-001
Amount changed from $2,400.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
17-18-C~26CW000~-301FK8XPW-2532-26A6A-1726CWE113-00
1

Amount changed from $11,785.00 to $4,701.68

CHANGES FOR ACCOUNTING CODE:
17-18-B-01N-501E50-2505-1801J2C501-013
Amount changed from $13,800.00 to $13,565.46

CHANGES FOR ACCOUNTING CODE:
18-19-B-01R-000D99-2505-1801RZ2C506-001
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR {48 CFR) 63.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |,y _43_021/0007/P00047 3 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) ) | (E) (F)

Amount changed from $15,000.00 to $8,094.88

CHANGES FOR LINE ITEM NUMBER: 6
Obligated Amount for this Modification: $25,967.46
Incremental Funded Amount changed from $92,815.00
to $118,782.46

CHANGES FOR ACCOUNTING CODE:
17-18-B-01L-202B67-2505~1701LZ2C505-001
Amount changed from $9,000.00 to $9,425.65

CHANGES FOR ACCOUNTING CODE:
17-18-B-87FM-202BD4XPQ~-2505-1787ME7017-001
Amount changed from $18,000.00 to $26,918.83

CHANGES FOR ACCOUNTING CODE:
17-18-C-26CW000-301FK8XPW-2532-26A6A~1726CWE113-00
1

Amount changed from $3,215.00 to $10,298.32

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-01L-202B88-2505-1701L2C502-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) B
Budget Organization OlL
Program (PRC) 202B88
Budget (BOC) 2505
DCN-LineID 1701LzC502-001
Amount: $2,400.00

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-01N-501E50-2505-1801J2C501-013
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) B .
Budget Organization 01N
Program (PRC) 501E50
Budget (BOC) 2505
DCN-LineID 1801JZC501-013
Amount: $234.54

NEW ACCOUNTING CODE ADDED:

Account code:
18-19-B-01R-000D99-2505-1801RZC506~-001
Beginning FiscalYear 18

Ending Fiscal Year 19

Fund (Appropriation) B

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET | p_13-021/0007/P00047 4 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT -
(2) (B) © | (E) (F)

Budget Organization O01R
Program (PRC) 000D99
Budget (BOC) 2505
DCN-LineID 1801RZC506-001
Amount: $6,905.12

TOTAL TASK ORDER (CEILING) VALUE: § 1,301,123.96
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) - $123,036.62

OPTION PERIOD 2 (YEAR 3) $180,256.73

OPTION PERIOD 3 (YEAR 4) $199,700.73

OPTION PERIOD 4 (YEAR 5) $239,530.06

AWARD TERM 1 (YEARS 6 & 7) - $464,861.46

TOTAL TASK ORDER OBLIGATED FUNDING: § 690,634.65
BASE PERIOD (YEAR 1) - $ 93,738.36

OPTION PERIOD 1 (YEAR 2) $123,036.62

OPTION PERIOD 2 (YEAR 3) $ 82,062.80

OPTION PERIOD 3 (YEAR 4) $125,375.03

OPTION PERIOD 4 (YEAR 5) $147,639.38

AWARD TERM 1 (YEARS 6 & 7) - $118,782.46

Delivery Location Code: R1 LAB
Rl Lab )

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/29/2013 to 07/22/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




ORDER FOR SUPPLIES OR SERVIC

ES PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 I 17

6. SHIP TO:

1. DATE OF ORDER 2. CONTRACT NO. ilf any)

. |EP-W-13-02
08/01/2013
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0008 PR-OAR-13-01568

a. NAME OF CONSIGNEE

EPA NEW ENGLAND REGIONAL LABORATORY

5. ISSUING OFFICE (Address correspondence o)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS ’
11 TECHNOLOGY DRIVE

Mail Code: 3805R c.CImY d.STATE | e. 2P coODE
Washington DC 20460 NORTH CHELMSFORD MA  101863-2431
7.70: JUDY A MANLEY . SHIP VIA

8. NAME OF CONTRACTOR

TECHLAW INC 8. TYPE OF ORDER

b. COMPANY NAME [a. PUrcHASE ] ». peLveRY

c. STREET ADDRESS REFERENCE YOUR:

14500 AVION PKY STE 300

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions

Please fumish the following on the terms

and conditions specified on both sides of of the above-numbered contract.
d. CITY e. STATE | £.2IP CODE this order and on the attached sheet, if any,
CHANTILLY . VA 201511108 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule TIFSD
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12.F.0.B. POINT
[ a smaLL [X] b- OTHER THAN SMALL [] c. bisADVANTAGED []d. woMeN-oWNED [(J e. HuBZone :
f. SERVICE-DISABLED . WOMEN-OWNED SMALL BUSINESS (WOSB)
O VETERAN-OWNED O ELIGIBLE UNDER THE WOSB PROGRAM [ . eowoss .
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
i ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
: QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) ®) (c) @ (e) (4] (@
DUNS Number: 116211863
The Contractor agrees that work under this
task order shall be performed in accordance
with the terms and conditions of Contract
EP-W-13-021; the attached statement of
work, entitled "PM2.5, PMcoarse, Lead (Pb)
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. ' }2%
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $71,500.00 ‘
RTP Finance Center .
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agenc
ONREVERSE. | (or P-0. Box) ‘RTP-Finance Center ey 170
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive ‘
C.CITY d.STATE [ e. ZFCODE $121,401.81
Durham NC 27711

22. UNITED STATES OF
AMERICABY (Signature) }

23. NAME (Typed)

Ross Miller
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSAFAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO.
08/01/2013 |EP-W-13-021

ORDER NO.
0008

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT QUANTITY
ACCEPTED
0 9

0001

FRM Performance Evaluation Program Field
Services (Non-Superfund);"

and any additional terms and conditions
included as part of this task order.

Total Task Order Value: $121,401.81

Total Task Order Labor Hours: 1,682.0
Total Task Order Value with all Options:
$867,614.62

Total task Order Labor Hours with all
Options: 11,544.0 4
Total Task Order Funded Amount: $71,500.00
TOPO: Mary Jane Cuzzupe Max Expire Date:
07/22/2020

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

Accounting Info: ,
13--E1-53GS-102A04XPM-4183---1353PM3130-001
BFY: 13 Fund: El1 Budget Org: 53GS Program
(PRC) : 102A04XPM Budget (BOC): 4183 DCN -
Line ID: 1353PM3130-001

|Period of Performance: 07/30/2013 to

07/22/2016

Contract Base Period, Year 1

71,500.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$71,500.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 47200¢)
Proscribed by GSA FAR (48 CFR) $3.213(0)



Statement of Work

Task Order No. 8
PM> s, PMcoarse, Lead (Pb) FRM Performance Evaluation Program
Field Support Services
(Non-Superfund)

PURPOSE:

The purpose of this Task Order (TO) is to implement a
performance evaluation on established ambient air field
instruments used to monitor particulates with an aerometric
diameter of 2.5 microns or less (PM2.s), the PM10c portion of
PMcoarse (PM10 - PM2.5), and the Lead (Pb) FRM Performance
Evaluation Program (PEP). The 7-year period of performance
(POP) of this TO is from the date of issuance of this TO of
July 23, 2013 through July 22, 2020.

The contractor shall perform and provide field support
services to EPA Region I under the provisions of the ESAT
contract Statement of Work (SOW) and other applicable support
functions, including equipment maintenance and repair and
health & safety and environmental compliance activities
outlined in this SOW. The contractor shall perform site or
project-specific work as described below during the duration .
of this TO.

STATEMENT OF WORK:

TASK 1: Field Implementation Support:

The contractor shall perform all field activities utilizing
the field methods, as specified in the standard operating
procedures (SOPs) listed at the end of this task, under the
heading, “Documentation”. A brief description of the field
activities is given below:

e The contractor shall ensure that all personnel performing
work under this task have received appropriate training
and have been certified by EPA to perform field '
activities under this task. Details concerning training
and certification are provided in Task 4 of this TO.

e The contractor shall receive sample filters from a pre-
determined EPA Regional laboratory and store them



appropriately until use.

e The contractor shal]l transport a portable PM:.s Federal
Reference Method (FRM) performance evaluation sampling
device to an established PM,.5 site*, assemble the
instrument (s), collocate the sampler(s), perform
verifications (calibration, if necessary,) installa
filter and operate the instrument at the same 24-hour
sampling mode (midnight to midnight) as the routine
instrument. If scheduling allows, the operator will
leave this location to set up an additional 24-hour
performance evaluation sampling device (midnight to
midnight) at another routine sampling location. The
contractor shall return to each site after the 24-hour
sampling time, download the stored electronic monitoring
data and record any additional required field
information, remove and properly store the filter for
transport, and disassemble the instrument. The
contractor shall properly package the filter, the
appropriate electronic data and hardcopy forms for
transport to the pre-determined EPA Regional laboratory.

* For the PMcoarse (PM10-PM2.5) audits, the
contractor shall set up two portable PM2.5 sampling
devices in tandem. One shall include the PM1l0c
conversion kit for the PM10c portion of the PMcoarse
measurement.

For the Pb PEP, the contractor shall transport a portable Pb
Federal Reference Method (FRM) performance evaluation sampling
device to an established Pb site, assemble the instrument,
collocate the sampler, perform verifications (calibration, as
necessary), install a filter and operate the instrument at the
same 24-hour sampling mode (midnight to midnight) as the
routine instrument. If scheduling allows, the operator will
leave this location to set up additional Pb performance
evaluation sampling devices or conduct PM2.5 PEP audits. The
contractor shall return to the site after each 24-hour
sampling time, download the stored electronic monitoring data,
record any additional required field information, remove and
properly store the filter for transport, and disassemble the
instrument. The contractor shall properly package the filter,
the appropriate electronic data and hardcopy forms for
transport to the pre-determined EPA Regional laboratory
(Region 9 or RTP, NC.)Specific dates for field site audits



will be provided to the contractor through Technical Direction
Forms (TDFs) issued by the Task Order Contracting Officer
Representative (TOCOR)through the Project Officer/Contracting
Officer Representative (PO/COR). The contractor shall be
required to participate in conference calls with the TOCOR and
state personnel for planning and coordinating field
activities. All work shall be completed in accordance with
the referenced documentation. No deviations from the SOPs and
other documentation shall be made without prior receipt of a
TDF issued by the TOCOR or PO/COR. ‘

The contractor shall perform field QA/QC related activities
associated with this task, such as testing and calibration of
samplers and ancillary equipment, collocations, implementing
field blanks, review of field data, entry of data into
logbooks, preparation of chain-of-custody reports, and the
preparation of deliverables.

For each year of the 7-year POP, the contractor shall perform
approximately 53 field audits (includes 2 PMcoarse audits and
1 Pb audit) requiring the activities specified above at sites
throughout New England during the period of performance of
this TO. This includes 45 scheduled audits at sites listed in
Attachment A and up to 8 additional audits at any of the
listed sites, if necessary to meet data requirements as
determined by EPA. The audit locations and schedules are
listed in Attachment A. ' '

In addition to the above audits, each year the contractor
shall perform two semi-annual collocation (parking lot)
studies of each of the five samplers during the period of
performance of this TO in accordance with the above-referenced
requirements for an approximate three-day period. An
additional make-up collocation audit shall be performed, if
necessary, to meet data requirements as determined by EPA each
year.

For each year of the 7-year POP, it is anticipated that the
Task will require travel including approximately 24 overnight
stays and associated per diem when performing the PEP audits
listed in Attachment A. The contractor will provide their own
vehicle for the PEP audits. Cost of gasoline for the vehicle
assumes traveling an estimated 10,000 miles in order to
perform the PEP audits over the period of performance of this
Task Order.



Documentation

SOPs and Guidelines Available to the Contractor

ESAT shall perform activities under this task in accordance
with the methods described in the following documents, except
when alternative procedures are specified in TDFs:

e Field Standard Operating Procedures for the PMz.s FRM
Performance Evaluation Program

This SOP pertains to the following subject areas:

site visit scheduling

equipment inventory and maintenance
filter receipt (from lab)/ storage/tracking
chain-of-custody
calibration/verification

monitor set-up/filter installation
filter removal/storage/shipping
data download/storage/transfer
QA/QC

monitor disassembly/packing
documentation/filing/records

MmO

e Implementation Plan: PM;.s Federal Reference Method
Performance Evaluation Program '

e Quality Assurance Guidance Document 2.12: Monitoring PMa.s
in Ambient Air Using designated Reference or Class I
Equivalent Methods

e PM2.s FRM Performance Evaluation Program Quality Assurance
Project Plan

e Field Standard Operating Procedures for the Federal Lead
(Pb) Performance Evaluation Program

e Quality Assurance Project Plan for the Federal Pb
Performance Evaluation Program

¢ Monitor-specific operating manuals

Each of the documents listed above is available through the
Internet at the following address:

4



www.epa.gov/ttn/amtic/pmga.htmnl

Deliverables

- The contractor shall submit interim and/or final dellverables
as specified below for each assigned project:

Filters and appropriate data, field forms, and chain of
custody forms shall be completed in accordance with the
instructions contained in the above-referenced SOPs and
shipped within eight (8) hours of filter retrieval via
overnight delivery service to the EPA Region IV laboratory
facility, or as specified in TDFs. A field package consisting
of electronic sampler data, field sheets, field notes (copy),
and chain-of-custody forms (copy) shall be delivered to the
PO/COR and TOCOR. Documentation to be included in the
deliverables package shall be in accordance with the
referenced SOPs. Contractor personnel must sign and date all
field sheets, field logbooks, and chain-of-custody forms.

On a monthly basis, by the tenth of each month, the contractor
shall submit to the PO/COR and TOCOR a monthly progress report
to include a summary of the previous month’s work including
any problems as well as the data validation for the previous
month. Specific requests for these reports will be provided
to the contractor through Technical Direction Forms (TDFs)
issued by the TOCOR through the PO/COR.

TASK 2: OQA/QC Support and Other Related Activities:

The contractor shall perform the following QA/QC support and
other related activities:

Filter Tracking- The contractor shall track filters received
-from and shipped to the analytical laboratory, in accordance
with the SOPs referenced in Task 1 of this TO.

SOPs - By July 22 of each year of the period of performance of
this TO, the contractor shall review all SOPs, guidance
documents and protocols used by the contractor for the
‘performance of work specified in Task 1 of this TO. The
contractor shall provide written comments on proposed changes
to the PO/COR and TOCOR. A specific request for this review
will be provided to the contractor through Technical Direction
Forms (TDFs) issued by the TOCOR through the PO/COR.



QAPP - By July 22 of each year of the period of performance of
this TO, the contractor shall review the Performance
Evaluation Program QAPP used by the contractor for the

- performance of work specified in Task 1 of this TO. The
contractor shall provide written comments on proposed changes
to the PO/COR and TOCOR. A specific request for this review
will be provided to the contractor through Technical Direction
Forms (TDFs) issued by the TOCOR through the PO/COR.

It is anticipated that the level of effort should not exceed
approximately 2.5 weeks for each year of the 7-year period of
performance of this Task Order.

Deliverables

For each year of the 7-year POP, the contractor shall submit
to the PO/COR and TOCOR a list of proposed changes to the
field SOPs and quality assurance project plan (QAPP) by July
22 of each year. The list shall include the most recent date
,-and version of the documents and the most recent date of
review by the contractor.

The contractor shall submit to the PO/COR and TOCOR a weekly
report every Wednesday of filter receipt and shipment for the
prior week. Specific requests for these reports will be
provided to the contractor through Technical Direction Forms
" (TDFs) issued by the TOCOR through the PO/COR.

TASK 3: Maintenance and Repair of Equipmént:

The contractor shall assure. the availability of an appropriate
vehicle to perform all required activities of this TO. The
contractor shall maintain equipment, including the support
vehicles, in road-ready condition to allow deployment for
field projects on a continuous basis.

The contractor shall maintain a continuous log of vehicle
usage for all work performed under this TO. There shall be a
separate log for each vehicle. The log shall identify each
vehicle by plate number, and contain the following information
-for each use:

. Date of use,

Beginning location (city and state),
Beginning odometer reading,

. Destination location (city and state),

SwWw N
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5. Destination 6dometer reading,
6. Number of miles driven, and
7. Names of driver and passengers (if any).

The contractor shall perform routine field instrument and
equipment preparation, maintenance, cleaning, and repairs in
accordance with applicable SOPs. The contractor shall
maintain a continuous repair and maintenance log for each
portable sampler.

When the contractor learns that any of the seven PM 2.5
samplers or Pb sampler listed as government furnished property
(GFP) fails to perform and requires repair or replacement, the
contractor shall immediately inform the TOCOR or PO/COR. Upon
EPA determination that a repair is required, the contractor
shall be responsible for obtaining the necessary sampler
repairs, subject to contract requirements. . If EPA determines
that replacement is required, EPA will provide the replacement
sampler to the contractor.

It is anticipated that the level of effort should not exceed
approximately 3 weeks for each year of the 7-year for the
period of performance of this Task Order. In addition, the
contractor will be responsible for costs associated with
equipment repairs. ’

. Deliverables

Monthly, by the tenth day of each month, the contractor shall
submit to the PO/COR and TOCOR a photocopy of the previous
month’s vehicle usage logs and equipment repair and
maintenance logs for each vehicle and each portable sampler
used under this TO. Specific requests for these reports will
‘be provided to the contractor through Technical Direction
Forms (TDFs) issued by the TOCOR through the PO/COR.

TASK 4: Training:

The contractor shall ensure that all employees performing work
under this TO have been provided any and all health & safety
training required by law or regulation, or EPA regional
policy.

EPA requires that all personnel performing field work under
this TO receive certification of competency by attending
specific training covering all aspects of the field work,

7



including equipment operation and maintenance, and passing an
examination. The contractor is required to send all field
personnel assigned to PMz.s FRM Performance Evaluation Program
Field Support Services to an initial certification training
session and a-bi-annual re-certification training session (for
PM 2.5, PM coarse, and Pb PEP)offered by EPA for compliance
with this certification requirement. Training shall include:

Two certified field scientists shall attend the bi-annual
re-certification training tentatively scheduled for
October 2013 for up to approximately five days in RTP,
North Carolina. EPA anticipates that this may require up
to one-half day of travel (including both ground and air)
both to and from the training, up to 5 nights of
overnight lodging and per diem (inclusive of all per
diem in travel status) per person, and car rental for the
group. A similar effort for training is anticipated for
October 2015, October 2017, and October 2019.

Upon successful completion of the training program, personnel
will be certified to perform field work under this TO. No
personnel may perform field work under this TO without prior
certification by EPA. Details concerning specific dates and
locations of training sessions will be provided to the
contractor. Specific dates for the training, conference calls
and Webinars will be provided to the contractor through
Technical Direction Forms (TDFs) issued by the TOCOR through
the PO/COR.

In addition, for each year of the POP, the two certified field
scientists shall each participate in up to one full day of
training for PM2.s, Pb PEP and PM Coarse PEP. This shall
include participation in Webinars and/or conference calls. No
additional travel is anticipated to be required at this time.

In the event of personnel changes, the contractor should
contact the TOCOR to arrange for training and certification of

new personnel.

Deliverables

The contractor will provide a written summary of the training
and a copy of the training certificate showing that the
training was completed and the contractor was
certified/recertified.



TASK 5: General Requirements:

The contractor shall track the status of tasks and labor hours
and costs for each task under this TO, in accordance with an
SOP submitted by the contractor for EPA approval. The
contractor shall revise this SOP, if requested, in accordance
 with EPA requirements specified in a TDF. '

The contractor shall provide the PO/COR and TOCOR with weekly.
reports of the above-referenced data in a format initially
proposed by the contractor and deemed acceptable to EPA.
Weekly reports shall be submitted each Thursday for the
preceding weekly period.

ESAT team management and other designated ESAT members shall
meet with the PO/COR, TOCOR, and other designated EPA
representatives on a weekly basis or as needed, at agreed-upon
times, to update EPA on the status of tasks and schedules for
their completion and to address relevant administrative and
technical issues.

The contractor shall submit all deliverables required under

this TO through a transmittal slip and cover letter

identifying each document submitted. The contractor shall

also maintain a hard copy and computer file of each '

deliverable submitted under this TO. Each final deliverable

submitted to the PO/COR and TOCOR shall be accompanied by a
“Task Completion Form” in a format approved by EPA.

The contractor shall peer review all deliverables prior to
submission to EPA. The peer reviewer shall not have been
significantly involved in the direct preparation of the
deliverable being reviewed. The review shall assure that each
deliverable is accurate and complete, technically sound, and
free of clerical errors. A copy of the appropriate Internal
Review Form(s), completed in accordance with the contractor’s
Quality Management Plan (QMP) and associated QA/QC
documentation, shall be provided to the PO/COR and TOCOR with
each deliverable. If such a review cannot be performed on any
deliverable, the contractor shall contact the PO/COR and TOCOR
prior to submission of the deliverable.

The contractor shall immediately notify the PO/COR and TOCOR
as soon as it appears that schedules for the completion of any
task may not be met. This notification shall be submitted via
e-mail on a form developed by the contractor and approved by



the PO/COR. The contractor shall also notify the PO/COR
immediately upon learning of anything that may affect
performance under this TO.

The contractor shall fully comply with its Quality Management
Plan (QMP) and associated QA/QC documentation in performing
activities under this TO involving environmental measurements.
The contractor shall revise its QMP and QA/QC documents in
accordance with task requirements or as required by EPA
through the issuance of a TDF.

The contractor shall implement a health and safety program in
accordance with its Health and Safety Plan and all applicable
Federal, state, and local laws and regulations and EPA
facility work rules. The contractor shall revise its Health
and Safety Plan, as needed to assure that all applicable
health and safety requirements are addressed.

Annual training to support this TO in addition to that
identified in Task 4, as required by EPA, will be tracked
under this Task.

It is anticipated that the level of effort should not exceed
approximately 3 days each month for each year of the 7-year
period of performance of this Task Order.

Deliverables

The contractor shall submit to the PO/COR and TOCOR weekly
reports of the status of tasks and costs under this TO. The
reports shall be submitted on Thursdays for the preceding
weekly period. This report shall note any problems found with
implementation, equipment, or supplies during the week.

The contractor shall submit to the PO and TOPO any revisions
to its QMP and associated QA/QC documentation, in accordance
with task requirements and TDFs issued by EPA.

The contractor shall submit to the PO/COR and TOCOR any

revisions to its Health and Safety Plan as required by
applicable regulations and work requirements.

10



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 . See Block 16C PR-OAR-14-00039 ‘
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Htern 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) x) 9A. AMENDMENT OF SOLICITATION NO.
" TECHLAW INC
ATTN JUDY A MANLEY ' 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAanYconE . 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge r_eceipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

$2. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $8,400.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | ‘A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dats, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X Limitation of the Government's Obligations Under Task Orders

D. OTHER (Specify type of modfiication and authority)

E. IMPORTANT: Contractor Xlisnot,  [Jis required to sign this document and retumn copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863 T '

TOPO: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to obligate $8,400.00 to this task order. Funding is
hereby increased from $71,500.00 by $8,400.00 to $79,900.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $8,400.00

New Total Obligated Amount for this Award: $79,900.00
Incremental Funded Amount changed:from $71,500.00 to $79,900.00

Continued ... .
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA _ 16C. DATE SIGNED
{Signature of person authorized to sign} . (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable . . Prescribed by GSA

FAR (48 CFR) 63.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| . ,_0 13_021,0008/001 2 2
NAME OF OFFEROR OR CONTRACTOR -
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $8,400.00
Incremental Funded.Amount changed from $71,500.00
to $79,900.00

NEW ACCOUNTING CODE ADDED:

Account
code:13--E1-53GS~-102A04-4183---1453PM4004-001
Beginning FiscalYear 13

Fund (Appropriation) E1

Budget Organization 53GS

Program (PRC) 102A04

Budget (BOC) 4183

Job # (Site/Project)

Cost Organization

DCN-LineID 1453PM4004-001"

Amount: $8,400.00

Payment Address:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (D143-02)

109 TW Alexander Drive

Durham NC 27711

Period of Performance: 07/30/2013 to 07/22/2016

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86) *
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. {If applicable)}
003 See Block 16C PR-OAR-14-01142
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6} CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008 ‘
10B. DATED (SEE ITEM 13) ,
CODE 116211863 FACILITY CODE 08/01/2013
{1.THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase:  $85,350.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authority)

X B.8 - Task Order Ordering Procedures
E. IMPORTANT: Contractor Kisnot. [Jis required to sign this documentandretum ______~ 0 copies to the issuing office.
14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOPO: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task
order. The total ceiling value for Option'l (Year 2) is $113,826.46 and the total direct
labor hours are 1592.0. Additionally, funds in the amount of $85,350.00 have obligated
onto Option Period 1 (Year 2). '

LIST OF CHANGES:

Reason for Modification : Exercise an Option

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7ype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

16C. DATE SIGNED

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1% .
M ELECTRONIC .
; 4 2 sonature!| 0772272014

(Signature of person suthorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET EP-W—13—‘021/0008/003 2 I 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY lUNIT UNIT PRICE AMOUNT
(A7) (B) (C) |(D) (E) (F)

Period Of Performance End Date changed to
2015-07-22 00:00:00
Obligated Amount for this Modification: $85,350.00

NEW ACCOUNTING CODE ADDED:
14-E1-53GS-102A04-4183-1453PM4109-001
DCN-Line ID: 1453PM4109-001

Amount: $8,200.00

NEW ACCOUNTING CODE ADDED:
14-E1-53GS-102A04XPM-4183-1453PM4109-002
DCN-Line ID: 1453PM4109-002

Amount: $77,150.00 ‘

Total Task Order Value: $235,228.27

Total Task Order Labor Hours: 3,274.00

Total Task Order Value with all Options:
$867,614.62

Total task Order Labor Hours with all Options:
11,544.0

Total Task Order Funded Amount: INCREASED FROM
$121,400.00 BY 85,350.00 TO $206,750.00

Period of Performance: 07/30/2013 to 07/22/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

. 1 2
_2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (f applicable)
004 See BlOCk 16C PR-SRRPOD-].S-OOOZI
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6} CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. ‘
Attn: JUDY A MANLEY . 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013
T1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers : [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) 8y completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and dment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See  Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specily type of modification and authority)

X B.5 - LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED
E. IMPORTANT: Contractor Xisnot,  [Jls required to sign this document and retum copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF. section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
TOPO: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $765.65 from the Base
Period to Option Period 1.

LIST OF CHANGES: .
Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00

Continued ... .
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

16C. DATE SIGNED

1 .

: / ELECTRONIC

: e Qﬂ,\ SIGNATURE | 10/31/2014
(Signature of person authorized to sign}

NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)

Previous edition unusable | Prescribed by GSA
: FAR (48 CFR) 53.243

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0008/004 2 2

NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC,.

CONTINUATION SHEET

ITEM NO. " SUPPLIES/SERVICES QUANTITY jUNIT UNIT PRICE AMOUNT
(&) (B) (C) [p) (E) (F)

LINE ITEM NUMBER: 1 - BASE PERIOD )
Amount being shifted from Base Period: -$765.65

ACCOUNTING CODE:
13--E1-53GS-102A04-4183---1453PM4004-001
Amount changed-from $8,400.00 to $7,834.35

ACCOUNTING CODE: )
14--E1-53GS-102A04-4183-~-1453PM4046-001
Amount changed from $200.00 to $0.00

LINE ITEM NUMBER: 2
Amount shifted to Option Period 1: $765.65

ACCOUNTING CODE:
13-E1-53GS-102A04-4183-1453PM4004-001
Amount changed from $0.00 to $565.65

ACCOUNTING CODE:
14-E1-53GS~-102A04-4183-1453PM4046-001
Amount changed from $0.00 to $200.00

Period of Performance: 07/30/2013 to 07/22/2015

Total Task Order Value: $235,228.27

Total Task Order Labor Hours: 3,274.00

Total Task Order Value with all Options:
$867,614.62

Total task Order Labor Hours with all Options:
11,544.0

Total Task Order Funded Amount: INCREASED FROM
$121,400.00 BY 85,350.00 TO $206,750.00

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °T PAGES

1 2

.2. AMENOMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

005 See Block 16C PR-OAR-15-00243

6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW,  INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.

: EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 IFACILITYCODE 08/01/2013
11.THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14, The hour and date specified for receipt of Offers [Ois extended, [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $27,700.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MOD!FIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. GTHER (Specily fype of modification and authorty)
X B.5 - LIMITATION OF GOVERNMENT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xisnot,  [Jis required to sign this document and return 0 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863 ‘

TOPO: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $27,700.00 onto
Option Period 1 of this Task Order. Funding for Option Period 1 has therefore increased

from $86,115.65 to $113,815.65.

LIST OF CHANGES: .

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $27,700.00
New Total Obligated Amount for this Award: $234,450.00

Continued ... .
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR | 15C.DATE SIGNED |1t 16C. DATE SIGNED
o, ,%/,g ELECTRONIG
- BIGNATURE| 12/22/2014
(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable .
FAR (48 CFR) 53.243




CONTINUATION SHEET]ZEFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0008/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT PRICE AMOUNT
(a) (B) (C) [(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $27,700.00
Incremental Funded Amount changed from $86,115.65
to $113,815.65

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04-4183-1553PM5021-001
DCN-LineID 1553PM5021-001

Amount: $2,700.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04XPM-4183-1553PM5021-002
DCN-LineID 1553PM5021-002

Amount: $25,000.00

Period of Performance: 07/30/2013 to 07/22/2015

Total Task Order Value: $235,228.27

Total Task Order Labor Hours: 3,274.00

Total Task Order Value with all Options:
$867,614.62 '

Total task Order Labor Hours with all Options:
11,544.0

Total Task Order Funded Amount: INCREASED FROM
$206,750.00 BY $27,700.00 TO $234,450.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C PR-OAR-15-01263
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0008

108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2013

T7. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation Is amended as set forth in ftem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendmgnt prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items B and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified. .

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $96,850.00
See Schedule-

13. THIS ITEM ONLY APPLIES TO MOD!FICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A 1&1{3 EcRHngGIE %%%ER IS ISSUED PURSUANT TO: (Specily authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type ‘of modification and authority)
X B.8 - Task Order Ordering Procedures, B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xisnot.  [Jis required to sign this documentandretum _______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to exercise Task Order Option Period 2 (Contract Year
3) of this task order. The total ceiling value for Option Period 2 is $126,189.81 and the
total direct labor hours are 1,692.0. The new TO PoP end date is Ju%y 22, 201e6.

Funds in the amount of $96,850.00 have been obligated onto Option Period 2. The funding for
OP 2 has therefore increased from $0.00 to $96,850.00.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/;’: é C % :/é CLECTROMC
BGNATURE | 07/21/2015
(Signature of person authorized to sign} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET| - v 13_021/0008/006 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT] - UNIT PRICE AMOUNT
(a) (B) (¢} Do (E) (F)
LIST OF CHANGES: .
Reason for Modification : Exercise an Option and
funding obligation
Period Of Performance End Date changed from
22-JUL-15 to 22-JUL-16 :
New Total Ceiling Amount for this Version:
$126,189.81
New Total Ceiling Amount for this Award:
$361,418.08
Obligated Amount for this Modification: $96,850.00
Period of Performance: 07/30/2013 to 07/22/2016
0003 Contract Base Period, Year 3 96,850.00

Fully Funded Obligation Amount: $126,189.81

Accounting Info:
15-E1-53GS-102A04-4183~1553PM5109-001 BFY: 15
Fund: El1 Budget Org: 53GS Program (PRC): 102A04
Budget (BOC): 4183 DCN -~ Line ID: 1553PM5109-001
Funding Flag: Partial

Funded: $5,700.00

Accounting Info:
15-E1-53GS-102A04XPM-4183-1553PM5109-002 BFY: 15
Fund: E1 Budget Org: 53GS Program (PRC):
102A04XPM Budget (BOC): 4183 DCN - Line ID:
1553PM5109-002

Funding Flag: Partial

Funded: $91,150.00

Total Task Order Ceiling Value: $361,418.08
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
Total Task Order Value with all Options:
$867,614.62 :

Total Task Order Funded Amount: $331,300.00
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $113,815.65)
(Option Period 2, Year 3: $96,850.00)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (If applicable)
007 See Block 16C PR-SRRPOD-16-00056
6. ISSUED BY . CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD '
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11}
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
) 10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE "1 08/01/2013
T1.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknewledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily type of modification and authoriy)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor [Xlisnot,  [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863
TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $2,464.12 from Option
Period 1 (Year 2) onto Option Period 2 (Year 3). The funding for Option Period 2 has
therefore increased from $96,850.00 to $99,314.12.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

Continued ... :

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Signature of person authorized to sign) (Signature of Contracting Officer) -
NSN 7540-01-152-8070 : STANDARD FORM 30 (REV. 10-83)

Previous edition unusable : Prescribed by GSA
. FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| ..o 13_021/0008/007 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO." SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2 :
Obligated Amount for this modification: -$2,464.12
Incremental Funded Amount changed from
$113,815.65 to $111,351.53

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04-4183-1553PM5021~001
Amount changed from $2,700.00 to $235.88

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $2,464.12
Incremental Funded Amount changed from $96,850.00
to $99,314.12

NEW ACCOUNTING CODE ADDED:

Account code: '
14-E1-53GS-102A04-4183-1553PM5021-001
DCN-LineID 1553PM5021-001

Amount: $2,464.12

Period of Performance: 07/30/2013 to 07/22/2016
Total Task Order Ceiling Value: $361,418.08
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $331,300.00
(Base Period, Year 1l: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $99,314.12)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (If applicable)
008 See Block 16C PR-OAR-16-00352
6. ISSUED BY ) CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0008

10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTY°°DE 08/01/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation Is amended as set forth In Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: () By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPR!ATION DATA (/f required) Net Increase: $25,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 44 ARE MADE IN THE CONTRACT
. ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Xisnot.  [Jis required to sign this document and retumn copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863 :

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to obligate funds in the amount of $25,000.00 onto
Option Period 2 of this Task Order. The funding for this period has therefore increased
from $99,314.12 to $124,314.12. These funds are to take the TO through the end of the
current POP.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $25,000.00

Continued ... .
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
P e ELECTRONMIC
. — BIGNATURE | 02/05/2016
(Signature of person authorized to sign) . (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 63.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-021/0008/008 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITYUNIT| - UNIT PRICE AMOUNT
(») (B) (©) |D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $25,000.00
Incremental Funded Amount changed from $99,314.12
to $124,314.12

NEW ACCOUNTING CODE ADDED:

Account code:
16-E1-53GS-102A04XPM-4183-1653PM6051-001
DCN-LineID 1653PM6051-001

Amount: $25,000.00

Period of Performance: 07/30/2013 to 07/22/2016
Total Task Order Ceiling Value: $361,418.08
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $356,300.00
(Base Period, Year 1l: $120,634.35)

(Option Period 1, Year 2: $111,351.53) -
(Option Period 2, Year 3: $124,314.12)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (If applicable)
009 See Block 16C PR-OAR-16-01097
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC,.
Attn: JUDY A MANLEY ) : 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC*'-"YCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging _reoeipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $92,300.00
See Schedule : )

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
. ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Task Order Ordering Procedures; B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor ®isnot.  [Jis required to sign this documentandretum _____ copies o the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to: '

1) Obligate funding in the amount of $1,875.69 onto Task Order Option Period 2 (Contract
Year 3). Funding for this period has therefore increased from $124,314.12 to $126,189.81.
2) Exercise Task Order Option Period 3 (Contract Year 4). The ceiling for this peried is
$118,374.46 and 1592.0 LOE. .

3) Obligate funding in the amount of $90,424.31 onto Task Order Option Period 3 (Contract
Year 4). Funding for this period has therefore increased from $0.00 to $90,424.31.

Continued ... .
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and eflect.

15A. NAME AND TITLE OF SIGNER (Typs or print) . 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
> Y~ ELECTRONIC
7 BIGNATURE | 07/20/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-021/0008/009

PAGE OF

NAME OF OFFEROR OR CONTRACTOR

TECHLAW,

INC.

ITEM NO.
(a)

SUPPLIES/SERVICES
(B)

QUANTITY
()

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0004

0005

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
22-3JUL-16 to 22-JUL-17 .

Obligated Amount for this Modification: $1,875.69

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $1,875.69
Incremental Funded Amount changed from '
$124,314.12 to $126,189.81

NEW ACCOUNTING CODE ADDED:

Account code:
16-E1-53GS-102A04XPM-4183-1653PM6114-001
DCN-LineID 1653PM6114-001

Amount: $1,875.69

Period of Performance: 07/30/2013 to 07/22/2017

Task Order Option Period 3

Contract Option Period I (Year 4)

Period of Performance: (July 23, 2016~ July 22,
2017) -

Incrementally Funded Amount: $90,424.31

Accounting Info:
16-E1-53GS-102A04XPM-4183-1653PM6114-001 BFY: 16
Fund: E1 Budget Org: 53GS Program (PRC):
102A04XPM Budget (BOC): 4183 DCN - Line ID:
1653PM6114-001

Funding Flag: Complete

Funded: $90,424.31

Task Order Option Period 4

Contract Option Period I (Year 5)

Period of Performance: (July 23, 2017 - July 22,
2018)

(Option Line Item)

07/03/2017

Total Task Order Ceiling Value: $479,792.54
(Base Period, Year 1: $121,401.81) ‘
(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
Total Task Order Value with all Options:
Continued ...

118,374.46

130,085.81

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED
CONTINUATION SHEET

PAGE  OF
EP-W-13-021/0008/009 3 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)
$867,614.62
Total Task Order Funded Amount: $448,600.00
(Base Period, Year 1: $120,634.35)
(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $90,424.31)
NSN 7540-01-152-8067 OPTIONAL FORM 226 (4-86)
Sponsored by GSA

FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO]. (!f applicable)

010 See Block 16C PR-SRRPOD-16-00223

6. I1SSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l

SRRPOD

US Environmental Protection Agency

Ariel Rios Building
1200 Pennsylvania Avenue, N W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) |2A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC. .
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300
CHANTILLY VA 201511108

x 10A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTYC°°E 08/01/2013
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ttems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12, ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Speafy authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlisnot.  [Jis required to sign this documentandretum _____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where faasible.)

DUNS Number: 116211863
TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this-modification is to shift funds in the amount of $4,632.19 from Task
Order Option Period 2 (Year 3) to Option Period 3 (Year 4). The funding for Option Period 3
has therefore increased from $90,424.31 to $95,056.50.

- LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
—D zerz ELECTRONIC
7 SIGNATURE | 07/27/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)

Previous edition unusable 'Prescn'bed by GSA
. FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| - 1 _13_021/0008/010 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT| - UNIT PRICE AMOUNT
(n) (B) (C)  [KD) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification: -$4,632.19
Incremental Funded Amount changed from
$126,189.81 to $121,557.62

CHANGES FOR ACCOUNTING CODE:
15-E1-53GS-102A04-4183-1553PM5109-001
Amount changed from $5,700.00 to $1,067.81

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $4,632.19
Incremental Funded Amount changed from $90,424.31
to $95,056.50

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS-102A04-4183-1553PM5109-001
DCN-LineID 1553PM5109-001

Amount: $4,632.19

Period of Performance: 07/30/2013 to 07/22/2017
Total Task Order Ceiling Value: $479,792.54
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
{(Option Period 3, Year 4: $118,374.46)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $448,600.00
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,557.62)
(Option Period 3, Year 4: $95,056.50)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE | 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (/f applicable)
011 See Block 16C PR-SRRPOD-16-00253
6.ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) [9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300 '
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 rmcmnvcons 08/01/2013
11. THIS {TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the (_)Emng hour and date specified.
12. ACCOUNTING AND APPROPRI!ATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify aurhomy) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor [Misnot.  [Jis required to sign this documentandreturn ________ ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/c act subject matter where feasible.)

DUNS Number: 116211863
TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

v

The purpose of this modification is to shift. funds in the amount of $296.35 from Task Order
Option Period 2 (Year 3) to Option Period 3 (Year 4). The funding for Option Period 3 has
therefore increased from $95,056.50 to $95,352.85.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and eflect.

15A. NAME AND TITLE OF SIGNER (7ype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B8. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
“ > % ELECTRONIC
7 BIGNATURE | 09/08/2016
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
. FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|..,_i_13_021/0008/011 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
{TEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(R) (B) © o) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: -$296.35
Incremental Funded Amount changed from
$121,557.62 to $121,261.27

CHANGES FOR ACCOUNTING CODE:
16-E1-53GS-102A04XPM-4183-1653PM6114-001
Amount changed from $1,875.69 to $1,579.34

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $296.35
Incremental Funded Amount changed from $95,056.50
to $95,352.85

CHANGES FOR ACCOUNTING CODE:
16-E1~-53GS-102A04XPM-4183-1653PM6114-001
Amount changed from $90,424.31 to $90,720.66

Period of Performance: 07/30/2013 to 07/22/2017
Total Task Order Ceiling Value: $479,792.54
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $448,600.00
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,261.27)
(Option Period 3, Year 4: $95,352.85)

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-86)
Sponsored by GSA
FAR 148 CFR) 63.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE . |PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. . 5. PROJECT Nol. (If applicable)
012 See Block 16C PR-OAR-17-00426
€. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than tem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code} ()T)FSA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 IFACIUTYCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPEC!FIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. -

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: - $23,021.61
See Schedule

13. THIS (TEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. :

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E.IMPORTANT:  Contractor [Xlis not. . [Ois'required to sign this documentandretum ______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020
The purpose of this modification is to obligate $23,021.61 to option period 3 of this task
order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $118,374.46

New Total Amount for this Award: $609,878.35

Obligated Amount for this Modification: $23,021.61

New Total Obligated Amount for this Award: $471,621.61

Continued ... )

Except as provided herein, all terms and conditions of the document referenced in ttem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e ‘ > % ELECTRONIC
: 7 BIGNATURE | 02/21/2017
(Signature of person suthorized fo sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |5 _w_13-021/0008/012 K
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. © SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (c) kD) (E) (F)

Incremental Funded Amount changed: from
$448,600.00 to $471,621.61

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $23,021.61
Incremental Funded Amount changed from $95,352.85
to $118,374.46

NEW ACCOUNTING CODE ADDED:

Account code:
16-E1-53GS-102A04XPM-4183-1753PM7036-001
Amount: $23,021.61

Delivery Location Code: Rl LAB
Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/30/2013 to 07/22/2017
Total Task Order Ceiling Value: $479,792.54
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $471,621.61
(Base Period, Year 1l: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,261.27)
(Option Period 3, Year 4: $118,374.46)

NSN 7540-01-152-8067 +

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
013 See Block 16C PR~OAR-17-00856
6. ISSUED BY CODE {SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAanYcooE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended es set forth in Item 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DES!GNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $95,000.00

See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE - A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored
E.IMPORTANT:  Contractor Xlisnot.  [Jis required to sign this documentandretum ____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to exercise Task Order Option Period 4 (year 5) of this
task order. The total ceiling amount for Task Order Option Period 4 (year 5) is
$130,085.81. The total funded amount for Task Order Option Period 4 (year 5) is $95,000.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option

Period Of Performance End Date changed from 22-JUL-17 to 22-JUL-18

New Total Amount for this Version: $130,085.81

New Total Amount for this Award: $609,878.35

Continued ...

Except as provided herein, all terms and conditions of the document referenced In ftem 8 A or 10A, as heretofore changed, remains unchanged and in fult force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ﬁ é }: % % CLECTROMNC
BaNATURE | 07/21/2017
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |- 13_021/0008/013 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © o (E) (F)

Obligated Amount for this Modification: $95,000.00
New Total Obligated Amount for this Award:
$566,621.61

Incremental Funded Amount chénged: from
$471,621.61 to $566,621.61

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $95,000.00
Incremental Funded Amount changed from $0.00 to
$95,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
17-E1-53GS-102A04XPM-4183~-1753PM7073-001
Rmount: $95,000.00

Delivery Location Code: R1 LAB
Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/30/2013 to 07/22/2018
Total Task Order Ceiling Value: $609,878.35
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
(Option Period 4, Year 5: $130,085.81)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $566,621.61
(Base Period, Year 1l: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,261.27)
(Option Period 3, Year 4: $118,374.46)
(Option Period 4, Year S5: $95,000.00)

NSN 7540-01-152-8067

OPTIONAL FORM 336 {4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 I 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
014 See BlOCk 16c PR—SRRPOD-17-00284 )
6. 1SSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) v (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 x |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
: ) 108. DATED (SEE ITEM 13)
CODE 116211863 IFACKHYCODE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A. ‘

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. TH!S SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) ]
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor [Jis not. [Ois required to sign this document and return copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to shift funds in the amount of $218.21 from Option
Period 3 (Year 4) onto Option Period 4 (Year 5). The funding for Option Period 4 has
therefore increased from $95,000.00 to $95,218.21.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00 '

Continued ... '

Except as provided herein, all terms and conditions of the document referenced In ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
4 Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA - 16C. DATE SIGNED
" > % ELECTRONIC
7 SIGNATURE | 09/15/2017
(Signature of person authorized o sign) . (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
. Previous edition unusable ’ Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| . _i_13_021/0008/014 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (c) [ip) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 4 -

Obligated Amount for this modification: -$218.21
Incremental Funded Amount changed from
$118,374.46 to $118,156.25

CHANGES FOR ACCOUNTING CODE:
16-E1-53GS-102A04XPM-4183-1753PM7036-001
Amount changed from $23,021.61 to $22,803.40

CHANGES FOR LINE ITEM NUMBER: 5§

Obligated Amount for this modification: $218.21
Incremental Funded Amount changed from $95,000.00
to §95,218.21 o

NEW ACCOUNTING CODE ADDED:

Account code:
16~E1-53GS-102A04XPM~-4183-1753PM7036-001
DCN-LineID 1753PM7036-001

Amount: $218.21

Period of Performance: 07/30/2013 to 07/22/2018
Total Task Order Ceiling Value: $609,878.35
(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
(Option Period 4, Year 5: $130,085.81)
Total Task Order Value with all Options:
$867,614.62

Total Task Order Funded Amount: $566,621.61
(Base Period, Year 1: $120,634.35)

‘(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,261.27)
(Option Period 3, Year 4: $118,156.25)
(Option Period 4, Year 5: $95,218.21)

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT D CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT Nol. (If applicable)
P00015 See Block 16C PR-OAR-18-00119
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) - CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) |SA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY.A MANLEY ' 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
) X 10A. MOD!FICATION OF CONTRACT/ORDER NO.

EP-W-13-021

0008 -

108. DATED (SEE ITEM 13)
CODE 116211863 rwcmnvcoos 08/01/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: - $34,867.60
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. (T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of the Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Klisnot.  [Jis required to sign this documentandretum _______ copies lo the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020
The purpose of this modification is to obligate $34,867.60 to option period 4 of this task
order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $130,085.81

Obligated Amount for this Modification: $34,867.60

New Total Obligated Amount for this Award: $601,489.21

.Incremental Funded Amount changed: from

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ftem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr

158, CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
’ 1> % ELECTROMNIC
. 7 SIGNATURE 11/28/2017

(Signature of person authorized to sign) {Signature of Contracting Officer)
. NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
- Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




' REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-13-021/0008/P00015 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(R) (B) (C) [(D) (E) (F)

$566,621.61 to $601,489.21

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification: $34,867.60
Incremental Funded Amount changed from $95,218.21
to $130,085.81

NEW ACCOUNTING CODE ADDED:

Account code:
17-E1-53GS-102A04XPM-4183-1853PM8008-001
Amount: $34,867.60

Delivery Location Code: R1 LAB
Rl Lab

NE Regional Laboratory

11 Technology Drive

North Chelmsford MA 01863 USA

Period of Performance: 07/30/2013 to 07/22/2018
Task Order Ceiling Value: $609,878.35

(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
(Option Period 4, Year 5: $130,085.81)

Total Task Order Value with all Options:
$867,614.62 )

Total Task Order Funded Amount: $601,489.21)
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,261.27)
(Option Period 3, Year 4: $118,156.25)
(Option Period 4, Year 5: $130,085.81)

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (if spplicable)
P00016 - 07/23/2018
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R ‘
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 0 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC"-"Y°°DE 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the soficitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

CHECKONE | A TH!S CHANGE ORDER |s ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDERNO.INITEM 1
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X H.6 OPTION TO EXTEND THE TERM OF THE CONTRACT-~ IDIQ CONTRACT (EPAAR 1552,217-76) (APR 1984) TAILORED
E. IMPORTANT: Contractor [Klisnot.  [Jis required to sign this documentandretum ____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

The purpose of this modification is to exercise Award Term 1 (Years 6 and 7) of the Task
Order with an effective date of July 23, 2018 and an end date July 22, 2020. The total Task
order ceiling of the two-year

Award Term is $257,736.27.

LIST OF CHANGES:

Reason for Modification: Exercise an Option

Continued ...

Except as provided herein, afl terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
i Ross Miller
15B. CONTRACTOR/OFFERQR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ﬁ 2 % ,/é CLECTROMIC
sianaTURe | 05/09/2018
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
CONTINUATION SHEET |- i 13_021/0008/P00016 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
MEMNO. ' SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) ’ (8] (D) (E) (F)
Period Of Performance End Date changed from
22-JUL-18 to 22-JUL-20
Total Amount for this Modification: $257,736.27
Period of Performance: 07/30/2013 to 07/22/2020
0006 Task Order Award Term (Years 6 & 7) 257,736.27

Period of Performance: (July 23, 2018 - July 22,
2020) :

Task Order Ceiling Value: $609,878.35

(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)
(Option Period 2, Year 3: $126,189.81)
(Option Period 3, Year 4: $118,374.46)
(Option Period 4, Year 5: $130,085.81)

(Task Order Award Term, Years 6 & 7: $257,736.27)
Total Task Order Value with all Options:
$1,125,350.89

Total Task Order Funded Amount: $601,489.21)
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $111,351.53)
(Option Period 2, Year 3: $121,261.27)
(Option Period 3, Year 4: $118,156.25)
(Option Period 4, Year 5: $130,085.81)

(Task Order Award Term, Years 6 & 7: $0)

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR}53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGTID CODE PAGE OF PAGES

1 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (!f applicable)
P00017 07/23/2018 PR-OAR-18-00900
6. ISSUED BY . CODE {SRRPOD . 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) FQA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY A MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
CHANTILLY VA 201511108
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-021
0008
. 10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L"YC°°E 08/01/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth In ftem 14. The hour and date specified for receipt of Offers [is extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) . Net Increase: $80, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

~CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spscify authority) THE CHANGES SET FORTH IN {TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authorty)
X B.5 LIMITATION OF THE GOVT'S OBLIGATION (EPA-B-32-103) TAILORED

E. IMPORTANT: Contractor Eisnot.  [Ois required to sign this documentandreturn _____ _  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Mary Jane Cuzzupe Max Expire Date: 07/22/2020

‘The purpose of this modification is to add funding in the amount of $80,000.00 to the Award
Term (Years 6 & 7) of this task order to perform work under all task areas of the Statement
of Work. The total amount of funding available for the Award Term (Years 6 & 7) on this
task order has increased by $80,000.00 from $0.00 to $80,000.00. This modification has an
effective date of July 23, 2018.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
) /)_’D 2 % S CLECTROMC
sanaTume | 07/13/2018
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 . . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



- REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |-y 13-021/0008/P00017 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (8) © | (E) (F)

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $80,000.00
New Total Obligated Amount for this Award:
$681,489.21

CHANGES FOR LINE ITEM NUMBER: 6
Obligated Amount for this Modification: $80,000.00
Incremental Funded Amount changed from $0.00 to
$80,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-E1-53GS-000A04XPM~4183-1853PM8066-001
DCN-LineID 1853PM8066-001

Amount: $80,000.00

Task Order Ceiling Value: $867,614.62

(Base Period, Year 1: $121,401.81)

(Option Period 1, Year 2: $113,826.46)

(Option Period 2, Year 3: $126,189.81)

(Option Period 3, Year 4: $118,374.46)

(Option Period 4, Year 5: $130,085.81)

(Task Order Award Term, Years 6 & 7: $257,736.27)
Total Task Order Funded Amount: $681,489.21) '
(Base Period, Year 1: $120,634.35)

(Option Period 1, Year 2: $111,351.53)

(Option Period 2, Year 3: $121,261.27)

(Option Period 3, Year 4: $118,156.25)

(Option Period 4, Year S5: $130,085.81)

(Task Order Award Term, Years 6 & 7: $80,000.00)

Period of Performance: 07/30/2013 to 07/22/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



